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We are pleased to share exciting news about the future of our organization and what it means for
you. Next year, Consulting Municipal Engineers (CME), Naik Consulting Group (Naik), and
Churchill Consulting Engineers (Churchill) will begin combining our operations under an operating
entity called, Artheon, Inc. (Artheon). This combination allows the companies to provide
consolidated and enhanced services across New York and New Jersey.

What This Means for You

Your projects, teams, and points of contact will remain the same.

The quality and responsiveness you expect will continue without disruption.

e CME will remain a legal entity in the interim as we gradually complete contractual
transitions, but all employees are expected to officially become part of Artheon on January
1, 2026.

« The completion of the combinations will provi

expertise.

de a deeper pool of resources and more

Throughout this transition, we will work closely with you to ensure every contract, communication,
and collaboration proceeds smoothly.

//—- \ Artheon is more than just a name; it reflects who we are and
RT H where we are headed. Rooted in “Art” and “Theon” (meaning
\ EO | Strength and Form), Artheon embodies the balance of
thoughtful design and enduring strength — the art and science of building the systems that move
people, connect communities, and sustain the future.

This combination represents the natural evolution of three firms with shared values,
complementary expertise, and a collective commitment to improving the communities we serve.
Together, we bring deeper resources, broader capabilities, and expanded geographic reach — while
preserving the same trusted relationships and high-quality service you come to rely on.

Our Mission

At Artheon, our mission remains steadfast:

Deliver transformative infrastructure solutions that strengthen communities, drive sustainable growth,
and accelerate our people’s careers — combining local knowledge with national expertise.

Thank you for your continued trust and partnership. We are proud to carry forward the legacy of
CME, Naik, and Churchill into this next chapter as Artheon — built on legacy, driven by purpose.

CONSULTING AND MUNICIPAL ENGINEERS LLC

NJ CERTIFICATE OF AUTHORIZATION NO. 24GA28359000

Barnegat e Berlin ¢« Camden e Cape May Court House o East Brunswick ¢ Howell e Parlin
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January 16, 2026

Attn: Larry Gindoff, Executive Director
Morris County Municipal Utilities Authority
370 Richard Mine Road

Wharton, New Jersey , 07885

Re: Proposal for Professional Services: #02 - Engineering Services — Solid Waste Division
Dear Mr. Gindoff:

CME Associates is pleased to submit for your consideration this Proposal for Professional Services for the provision of
Engineering Services — Solid Waste Division for the Morris County Municipal Utilities Authority (MCMUA). CME is
pleased to provide the MCMUA with one (1) original copy of the Proposal. Forms are provided in Section 6.

BRIEF INTRODUCTION TO CME ASSOCIATES

CME Associates is a multi-disciplined consulting engineering firm dedicated to providing a high quality of professional
Engineering and Environmental services. CME Associates provides a complete range of services that would serve to
be instrumental in fulfiling the MCMUA'’s required Engineering Services in a cost-effective and timely manner.

CME Associates presently has a total staff of over 600 people in its nine (9) offices in New Jersey and New York (East
Brunswick, Bamegat, Berlin, Camden, Cape May Courthouse, Edison, Howell, Parlin, and New York City). The
Engineering Services for the MCMUA will be primarily provided by the East Brunswick office; contact information is
provided helow:

Behram Turan, P.E.. LSRP
Senior Vice President

CME Associates

1 Tower Center Boulevard, 20t Floor
East Brunswick, NJ 08816

Email: bturan@cmeusal.com
Telephone: (732) 951-2101

Fax: (732) 951-2106

Additional information is provided in Section 1.

CONSULTING AND MUNICIPAL ENGINEERS LLC

NJ CERTIFICATE OF AUTHORIZATION NO. 24GA28359000

Barnegat « Berlin ¢ Camden ¢ Cape May Court House o East Brunswick ¢ Howell  Parlin
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Attn: Larry Gindoff, Executive Director January 16, 2026
Morris County Municipal Utilities Authority Page 2
Re: Proposal for Professional Services: #02 - Engineering Services — Solid Waste Division

PROJECT UNDERSTANDING & APPROACH
CME Associates understands that the Morris County Board of Chosen Freeholders has designated the MCMUA to be

the implementing agency for the Morris County Solid Waste Management Plan. As such, the MCMUA provides
operations such as solid waste disposal at its transfer stations to the hauling community, curbside recycling collection
to municipalities, and additional solid waste management services to the residents and businesses of Morris County.

CME is prepared to provide solid waste engineering services to the MCMUA including, but not limited to, the following:

¢ Solid Waste projects

e Transfer Station permitting

 Engineering design and construction

» Household Hazardous Waste Facility design and construction
A more detailed Scope of Services is provided in Section 2.

SOLID WASTE EXPERIENCE

The has specialized expertise in landfill design, operations, closure, post-closure care and monitoring, and extensive
working experience with the NJDEP, USEPA and ACOE on permitting, compliance, and other regulatory concerns.
CME has successfully provided similar services at various landfills in New Jersey. The following demonstrates some
of CME’s most recent solid waste engineering consulting and permitting experience similar to the services requested
by the Authority:

1. Cumberland County Solid Waste Complex, Deerfield Twp., Cumberland County, New Jersey

CME has been serving The Authority as the Solid Waste Engineer for the Cumberland County Landfill since
2016. CME provides defined and on-call Services to The Authority. To date, CME has assisted The Authority
by performing the following services: i) Annual Topographic Survey Report, i) Annual Engineering Report, ii)
Annual Inspection Report, iv) Statistical analyses associated with Groundwater Detection Monitoring Program,
v) Statistical analyses associated with NJPDES permit for storm water basin recharge, vi) Design of
stormwater management system including additional detention basins, vii) Design of a new infiltration basin
as a part of enhanced site-wide Stormwater Management Plan, viii) Preparation of the Renewal of Solid
Waste Facility Permit and Minor Modification, ix) Preparation of updates to the Landfill Closure/ Post Closure
Financial Plan, x) Performance evaluation of the existing leachate treatment system and designing/overseeing
the expansion plan for increased leachate treatment capacity, xi) Recertifications of constructed landfill cells,
and xii) Provisions of other on-call landfill services as necessary.

2. Gloucester County Solid Waste Complex. South Harrison Twp.. Gloucester County, New Jersey

CME has been serving the Gloucester County Improvement Authority as the Solid Waste Engineer of record
for the period April 17, 2015 to February 28, 2024, and has been providing defined and on-call professional
services in connection with the operation and permitting of the GCSWC, including: i) annual topographic
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Attn: Larry Gindoff, Executive Director January 16, 2026
Morris County Municipal Utilities Authority Page 3
Re: Proposal for Professional Services: #02 - Engineering Services — Solid Waste Division

survey; ii) annual engineering report; iii) annual inspection; iv) landfill gas flare emissions testing/reporting; v)
surface and perimeter landfill gas monitoring; vi) statistical analyses for the Groundwater Detection Monitoring
Program:; vii) statistical analyses for the NJPDES permit for storm water basin recharge; viii) permit renewal
and compliance assistance for the Title V Air Pollution Control Operating Permit; ix) design, contract
administration, construction oversight, and inspection services for the construction of Cells 13, 14, 15, 16, 17,
and 18; x) preparation Solid Waste Facility Permit renewals and of the design for the Lateral Landfil
Expansion of approximately 71 acres, and obtain approval for the Amendment to the Gloucester County
District Solid Waste Management Plan for the Phase IX Development Lateral Expansion; xi) leachate
treatment pilot study; xii) design of two pump stations for the GCUA regional sewage/leachate forcemain; xiii)
prepared updates to the Landfill Closure/ Post-Closure Financial Plan; and, xix) on-call services including
litigation support and other services required by the Authority.

3. Middlesex County Landfill, East Brunswick, Middlesex Co.. New Jersey

Currently, CME serves as the Solid Waste Engineer of record for the Middlesex County Utilities Authority
Division of Solid Waste in relation to the operation of the Middlesex County Landfill. CME has assisted with
maintaining compliance with the landfil’s NJPDES Permit. CME performs annual inspections of the
stormwater management system and prepares Annual Inspection Reports. CME is responsible for providing
recommendations to update the Stormwater Pollution Prevention Plan for the capped area of the Landfill and
is in charge of assisting the MCUA with complying with the Discharge to Groundwater requirements
associated with the NJPDES permit. This includes the preparation of semi-annual groundwater quality
monitoring reports. CME performs statistical analyses to evaluate the groundwater quality trend; the results
of which are included in the semiannual reports. CME has provided assistance to the MCUA with updates to
the Closure/ Post Closure Financial Plan of the Middlesex County Landfill. In addition, CME is"assisting the
MCUA in any necessary modifications as required by the NJDEP and any other updates that may be
necessary. CME designed and oversaw the installation of an odor control and mitigation system and interim
cap at the landfill. CME designed and provided construction oversight services for installation of approximately
15 acres of sideslope temporary rain cover. CME prepared a Request for Proposals for the development of a
food waste recycling facility consisting of bioslurry production system, food waste anerobic digestor, and a
biogas purification system for renewable natural gas (RNG) utilization at the Middlesex County Landfill. CME
has recently submitted a Solid Waste Facility Permit renewal and a Major Modification for a Vertical Landfill
Expansion to the NJDEP. CME is assisting MCUA with a potential landfill gas to renewable natural gas facility
for the Middlesex County Landfill.

4. Monmouth County Reclamation Center, Tinton Falls, Monmouth County, New Jersey

CME has been providing the Monmouth County Department of Public Works & Engineering with defined and
on-call professional solid waste management and environmental engineering, planning and surveying
services in connection with the operation and permitting of the Monmouth County Division of Reclamation
Facilities for the last seven (7) years, including i) Semiannual ground water protection program compliance
reports for MCRC; ii) Semiannual ground water contour map for both the upper Kirkwood and Vincentown
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Aquifers; iii) Annual Compliance Statement, Semiannual Deviation Reports, Annual Emission Statement,
Annual Greenhouse Gas Report for the MCRC Title V Operating Permit; iv) Quarterly letter report and
monitoring location map for the results of perimeter gas testing at Howell Landfill; v) Semiannual letter report
for the results of laboratory gas testing from three gas vents at Howell Landfill; vi) Annual topographic report
for the approximate 266-acre area of the Phase |, Il and IIf landfills as required by N.J.A.C. 7:26-2A.8 for
submission to the NJDEP; vii) Closure permit, NJPDES permit and Title V permit compliance and monitoring
services; viil) Prepared updates to the Landfill Closure/ Post Closure Financial Plan including the new Lateral
Landfill Expansion, and ix) On-call services include activities related to the landfill operations.

5. City of Linden Sanitary Landfill_Linden, Union Co., New Jersey

CME provided engineering and environmental services to the City of Linden for the landfill closure and post-
closure activities for the City of Linden Sanitary Landfill in Linden, New Jersey. CME has prepared contract
documents for landfill gas utilization and renewable energy (wind/solar), provided Quality Assurance services
for the landfill closure activities including final capping system, storm water management system, and passive
landfill gas system and prepared the NJDEP Subchapter 8 and Title V air permits for the gas collection and
treatment system for the landfill and passive systems at the landfill. CME designed the active landfill gas
extraction and control system and enclosed flare, prepared bid documents, and assisted the City to procure
the contractor for the construction of the active landfill gas extraction system. CME is currently providing on-
going construction management services for the active landfill gas extraction system. CME continues to
support the City with methane gas survey around the perimeter of the landfill buffer zone and the perimeter
of all on-site structures on a quarterly basis, and monthly monitoring and adjustments to the gas wellheads.
CME negotiated the conditions of the Title V air permit with USEPA and NJDEP for the gas collection system
and enclosed flare. CME has been providing on-going services for operations and maintenance of the
leachate collection and conveyance system, including monthly leachate sampling in compliance with the
Linden Roselle Sewerage Authority permit requirements.

6. Former Bayonne Landfilly Bayonne Golf Club, Bayonne. Hudson Co.. New Jersey

CME was instrumental in the redevelopment of the Bayonne Golf Club Site, approximately 130 acres of
contaminated brownfields including the former Bayonne Sanitary Landfill and the former PSE&G site. The
remediation and closure of this site involved remediation of forty-two (42) individual areas of concern, historic
fill, installation of engineering controls, and placement of Beneficial Reuse Materials in accordance with
N.J.A.C. 7:26E-4. The NJDEP-approved engineering controls for the site include: perimeter vertical hydraulic
barrier: leachate collection and conveyance system; and active gas collection system. CME prepared as-built
reports for the remedial action elements, prepared the Remedial Action Report, established a Deed Notice,
and obtained a site-wide No-Further-Action letter for this project. CME prepared an air permit application,
conducts quarterly landfill gas monitoring, and provides quarterly and annual emissions reports to the NJDEP.
CME also monitors groundwater and provides annual groundwater monitoring reports to NJDEP.
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7. Burlington County Resource Recovery Complex. Columbus, Burlington Co., New Jersey
CME provided Geotechnical Engineering Services for the Burlington County Resource Recovery Complex to
assist the County with the permitting and design of the proposed Landfill No. 3 lateral expansion which is
approximately 50 acres. Mr. Turan oversaw the geotechnical investigations in accordance with the NJDEP
Solid Waste Regulations (NJAC 7:26-2A(6)) and the NJDEP DGW Permitting Program for Sanitary Landfills.
A Geotechnical Design Analysis Report to support the Engineering Design and permitting for the proposed
lateral expansion was prepared.

Additional information related to Relevant Experience and References is provided in Section 4.

PROJECT MANAGEMENT & PROJECT TEAM

Behram Turan, P.E., L.8.R.P., Senior Vice President, will be the assigned LSRP and main point-of-contact for the
Township. Mr. Turan has over 30 years of experience in the fields of environmental engineering, including site
remediation, brownfields redeveiopment, management of dredged materials and beneficial reuse, solid and hazardous
waste management, wetlands mitigation, surface water hydrology, hydrogeology, groundwater flow and contaminant
mass transport and water resources planning. Mr. Turan is a Professional Engineer in the State of New Jersey, a
Licensed Site Remediation Professional (LSRP) and a Certified Subsurface Evaluator (CSE). Mr. Turan has
successfully completed a number of challenging site remediation projects leading to No Further Action Letter
determinations from the NJDEP. Mr. Turan has issued over fifty (50) Response Action Outcomes (RAOs) since the
initiation of the LSRP Program.

Mr. Turan will be assisted by a group of highly educated and experienced engineers, environmental scientists,
geologists, hydrogeologists, and other technicians, as required. A list of key personnel, an organization chart, resumes
and copies of professional certifications and licenses are provided in Section 3.

PROPOSED HOURLY RATE SCHEDULE

CME Associates will invoice the MCMUA on a time and material basis as well as other project related expenses in
accordance with the hourly rate schedule included in Section 5. Expenses incurred for reproduction, postage handling,
photographs and for services including sub-consultants, equipment and facilities not fumished by CME are charged to
the MCMUA at cost plus fifteen percent. Automobile travel may be charged at the current rate per mile allowed by the
Internal Revenue Service.
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Should you require additional information or should you have any questions concerning the enclosed proposal, please

contact me at (732) 951-2101 to discuss them with you in more detail and provide clarification as necessary.

Very truly yours,
CME Associates

Behram Turan, P.E., LSRP
Senior Vice President
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FIRM PROFILE

Founded in 1983, CME Associates (CME) has long been a
cornerstone of civil and environmental engineering in New Jersey.
Headquartered in East Brunswick, CME has grown to encompass
over 600+ professionals across nine offices in New Jersey and New
York. With core services spanning civil, environmental, structural,
geotechnical, and highway engineering, traffic engineering, MEP,
planning, landscape architecture, GIS, and surveying, CME is
known for delivering comprehensive solutions to public and private
clients alike. The company is currently on a strategic growth
trajectory, expanding its capabilities to deliver greater value to the
communities it proudly serves. In 2024, CME welcomed Churchill
Consulting Engineers (Churchill}, a firm with a strong reputation for
excellence in construction management and inspection services. In
2025, the expansion continued with the acquisition of Naik Group
(Naik), recognized for its technical expertise and diverse portfolio of
infrastructure projects. These milestones are not just about growth
in size, they represent a deliberate investment in people, resources,
and expertise that enable CME to provide a broader range of high-

quality, community-focused engineering solutions. By bringing
together their proven track records and specialized skills of Churchill
and Naik with CME’s established foundation, the firm has created
a powerful platform to address today's most pressing infrastructure
challenges. This integration strengthens CME’s ability to deliver
innovative and efficient solutions that reflect the needs, priorities, and
vision of the communities we serves. From complex transportation
projects to essential municipal improvements, CME’s expanded
team is equipped to lead projects from concept through completion
with a commitment to excellence and a deep understanding of
community impact. Today, CME, Churchill, and Naik stand united
as a team working coliaboratively to shape resilient, efficient, and
people centered infrastructure throughout New Jersey and New
York. This momentum reflects a legacy of growth, partnership, and
technical leadership defining CME as not only an industry leader but
also a trusted partner dedicated to building stronger, more connected
communities for generations to come.

»

A

ﬂ 600+ Employees

m
\
N
\1
Years In Business

Offices Across
New Jersey &
New York

HEADQUARTERS

1 Tower Center Blvd., 20th Floor
East Brunswick, NJ 08816
P:732.951.2101

BARNEGAT
OFFICE 849 West Bay Ave., Suite 16
LOCATIONS Barnegat, NJ 08005

P: 732.410.2650

BERLIN

344 N. Route 73, Suite A
Berlin, NJ 08009

P: 856.767.6901

CAMDEN

1 Market Street Suite 1F
Camden, NJ 08102

P: 732.410.2651

CAPE MAY COURT HOUSE

211 Bayberry Drive, Suite 1D
Cape May Court House, NJ 08210
P: 609.645.3333

EDISON

200 Metroplex Drive, Suite 403
Edison, NJ 08817

P: 732.777.0030

HOWELL

1460 Rt. 9 South
Howell, NJ 07731
P: 732.462.7400

PARLIN

3141 Bordentown Ave.
Parlin, NJ 08859

P: 732.727.8000

NEW YORK

111 West 33rd Street, Suite 605
New York, NY 10120

P: 212.575.2701

N
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FIRM LEADERSHIP

CME’s leadership team is defined by its depth of experience
and its ability to translate vision into action. With decades of
combined expertise spanning engineering, planning, construction
management, and infrastructure delivery, they provide both strategic
direction and hands-on guidance. Their leadership was instrumental
in successfully integrating Churchill Consulting Engineers and
Naik Group, strengthening CME's technical capabilities while
preserving its client-focused culture. What sets this team apart is

MANAGING PARTNER
David J. Samuel, PE, PP, CME

PRESIDENT/
CHIEF EXECUTIVE OFFICER

Anand {Andy) Paluti, PE, PTOE

\

EXECUTIVE VICE PRESIDENT
Sanjay Naik, PE

EXECUTIVE VICE PRESIDENT
Michael J. McClelland, PE, PP, CME

\ :

SENIOR VICE PRESIDENT
Tejal Patel, PE, CME, LEED-AP

SENIOR VICE PRESIDENT
James J. Mellett, PE, CFM

their commitment to collaboration, mentorship, and fostering an
environment where professionals thrive. They balance technical
excellence with an understanding of community priorities, ensuring
projects are not only well-executed but also meaningful in their
impact. United in purpose, CME’s leaders continue to cultivate a
culture of accountability, innovation, and partnership that drives the
firm forward and supports the long-term success of its clients and
communities.

EXECUTIVE VICE PRESIDENT
Jay B. Cornell, PE, PP, CME

EXECUTIVE VICE PRESIDENT
Robert L. Churchil, PE, PP, CME

SENIOR VICE PRESIDENT
Keith Chiaravallo, PE, CME

EXECUTIVE VICE PRESIDENT
Gregory R. Valesi, PE, PP, CME, CFM

SENIOR VICE PRESIDENT
Behram Turan, PE, LSRP

SENIOR VICE PRESIDENT
Trevor J. Taylor, PE, PP, CME, CFM

=%
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SECTION 2 | SCOPE OF SERVICES

INTRODUCTION

CME understands that qualifications for Engineering Services for the Solid Waste Division are sought by the Morris County Municipal
Utilities Authority for the period of February 12, 2025 to February 10, 2026. Established in 1983, CME Associates is a multi-disciplined
consulting engineering firm dedicated to providing a high quality of professional Engineering Consulting Services. CME Associates
provides a complete range of Environmental Engineering and Solid Waste Management Consulting Services that would serve to be
instrumental in fulfiling the Township’s required services in a cost-effective and timely manner. CME Associates has considerable
experience performing environmental consulting services for solid waste management, landfill engineering design and permitting including
landfill closure and post-closure, management of dredged materials, land use permits including Waterfront Development permit, wetlands
delineation and compensatory wetlands mitigation design, topographic surveys, and construction management. CME Associates has
extensive experience in working with the NJDEP, USEPA and ACOE on permitting, compliance, and other regulatory concerns.

SCOPE OF WORK

CME understands that the Morris County Board of Chosen Freeholders has designated the MCMUA to be the implementing agency for the Morris
County Solid Waste Management Plan. As such, the MCMUA provides operations such as solid waste disposal at its transfer stations to the hauling
community, curbside recycling collection to municipalities, and additional solid waste management services to the residents and businesses of
Morris County.

CME is prepared to provide solid waste engineering services to the MCMUA including, but not limited to, the following:
> Solid Waste Projects
»  Transfer Station Permitting
»  Engineering design and construction
» Household Hazardous Waste

RELEVANT EXPERIENCE

CME Associates has successfully prepared recycling services for public authorities, landfill closure and post-closure services, ground water
monitoring reports, air emissions statements, and conducted landfill gas sampling at various landfills in New Jersey including Gloucester County
Solid Waste Complex, Middlesex County Landfill, Monmouth County landfills at the Monmouth County Reclamation Center Facility, former
Overpeck Landfill in Bergen County, former Bayonne municipal landfill, former ILR landfill in Edison, former City of Linden Sanitary Landfil,
Legler Landfill in Jackson Township, and Plainsboro Landfill in Plainsboro, among others. The following projects are presented as typical
examples:

1) Cumberland County Solid Waste Complex. Deerfield Twp., Cumberland County, New Jersey

CME has been serving the Cumberland County Improvement Authority as the Solid Waste Engineer for the Cumberland County Landfill since
2016. To date, CME has assisted the Cumberland County Improvement Authority by performing the following services: i) Annual Topographic
Survey Report, ii) Annual Engineering Report, iii) Annual Inspection Report, iv) Statistical analyses associated with Groundwater Detection
Monitoring Program, v) Statistical analyses associated with NJPDES permit for storm water basin recharge, vi) Design of stormwater
management system including additional detention basins, vii) Design of a new infiltration basin as a part of enhanced site-wide Stormwater
Management Plan, viii) Preparation of the Renewal of Solid Waste Facility Permit and Minor Modification, ix) Preparation of updates to the
Landfit Closure/ Post Closure Financial Plan, x) Performance evaluation of the existing leachate treatment system and designing/overseeing
the expansion plan for increased leachate treatment capacity, xi) Re-certifications of constructed landfill cells, and xii) Provisions of other on-call
landfill services as necessary.

—
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2) Gloucester County Solid Waste Complex. South Harrison Twp.. Gloucester County. New Jersey

CME has been serving has been serving the Gloucester County Improvement Authority as the Solid Waste Engineer of record since April 2015
and has been providing defined and on-call professional services in connection with the operation and permitting of the GCSWC, including: i)
annual topographic survey; ii) annual engineering report; iii) annual inspection; iv) landfill gas flare emissions testing/reporting; v) surface and
perimeter landfill gas monitoring; vi) statistical analyses for the Groundwater Detection Monitoring Program; vii) statistical analyses for the
NJPDES permit for storm water basin recharge; viii) permit renewal and compliance assistance for the Title V Air Pollution Control Operating
Permit; ix) design, contract administration, construction oversight, and inspection services for the construction of Cells 13, 14, 15, 16, 17, and
18; x) preparation Solid Waste Facility Permit renewals and of the design for the Lateral Landfill Expansion of approximately 71 acres, and
obtain approval for the Amendment to the Gloucester County District Solid Waste Management Plan for the Phase IX Development Lateral
Expansion; xi) leachate treatment pilot study; i) design of two pump stations for the GCUA regional sewage/leachate forcemain; xiii) prepared
updates to the Landfil Closure/ Post-Closure Financial Plan; and xix) on-call services including litigation support and other services required by
the Authority.

3) Middlesex County Landfill, East Brunswick, Middlesex County. New Jersey

CME serves as the Solid Waste Engineer of record for the Middlesex County Utilities Authority Division of Solid Waste in relation to the operation of
the Middlesex County Landfill. CME has assisted with maintaining compliance with the landfill's NJPDES Permit. CME performs annual inspections
of the stormwater management system and prepares Annual Inspection Reports. CME is responsible for providing recommendations to update the
Stormwater Pollution Prevention Plan for the capped area of the Landfill and is in charge of assisting the MCUA with complying with the Discharge to
Groundwater requirements associated with the NJPDES permit. This includes the preparation of semi-annual groundwater quality monitoring
reports. CME performs statistical analyses to evaluate the groundwater quality trend; the results of which are included in the semi-annual reports.
CME has provided assistance to the MCUA with updates to the Closure/ Post Closure Financial Plan of the Middlesex County Landfill. in addition,
CME is assisting the MCUA in any necessary modifications as required by the NJDEP and any other updates that may be necessary. CME
designed and oversaw the installation of an odor controf and mitigation system and interim cap at the landfil. CME designed and provided
construction oversight services for installation of approximately 15 acres of sideslope temporary rain cover. CME prepared a Request for Proposals
for the development of a food waste recycling facility consisting of bioslurry production system, food waste anerobic digestor, and a biogas
purification system for renewable natural gas (RNG) utilization at the Middlesex County Landfill. CME has recently submitted a Solid Waste Facility
Permit renewal and a Major Modification for a Vertical Landfill Expansion to the NJDEP. CME is assisting MCUA with a potential landfill gas to
renewable natural gas facility for the Middlesex County Landfill.

4) Monmouth County Reclamation Center, Tinton Falls, Monmouth County, New Jersey

CME Associates has been providing the Monmouth County Department of Public Works & Engineering with defined and on-call professional solid
waste management and environmental engineering, planning and surveying services in connection with the operation and permitting of the
Monmouth County Division of Reclamation Facilities for the last six (6) years, including i) Semiannual ground water protection program compliance
reports for MCRC; ii) Semiannual ground water contour map for both the upper Kirkwood and Vincentown Aquifers; iii) Annual Compliance
Statement, Semiannual Deviation Reports, Annual Emission Statement, Annual Greenhouse Gas Report for the MCRC Title V Operating Permit; iv)
Quarterly letter report and monitoring location map for the results of perimeter gas testing at Howell Landfill; v) Semiannual letter report for the
results of laboratory gas testing from three gas vents at Howell Landfill; vi) Annual topographic report for the approximate 266-acre area of the Phase
I, Il and Il landfills as required by N.J.A.C. 7:26-2A.8 for submission to the NJDEP; vii) Closure permit, NJPDES permit and Title V permit
compliance and monitoring services; viii) Prepared updates to the Landfill Closure/ Post Closure Financial Plan including the new Lateral Landfill
Expansion, and ix) On-call services include activities related to the landfill operations.

5) City of Linden Sanitary Landfill, Linden. Union County. New Jersey

CME Associates provided engineering and environmental services to the City of Linden for the landfill closure and post-closure activities for the City
of Linden Sanitary Landfill in Linden, New Jersey. CME has prepared contract documents for landfill gas utilization and renewable energy
(wind/solar), provided Quality Assurance services for the landfill closure activities including final capping system, storm water management system,
and passive landfill gas system and prepared the NJDEP Subchapter 8 and Title V air permits for the gas collection and treatment system for the
landfill and passive systems at the landfil. CME Associates designed the active landfill gas extraction and control system and enclosed flare,

e
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prepared bid documents, and assisted the City to procure the contractor for the construction of the active landfill gas extraction system. CME
Associates is currently providing on-going construction management services for the active landfill gas extraction system. CME Associates continues
to support the City with methane gas survey around the perimeter of the landfill buffer zone and the perimeter of all on-site structures on a quarterly
basis, and monthly monitoring and adjustments to the gas wellheads. CME Associates negotiated the conditions of the Title V air permit with USEPA
and NJDEP for the gas collection system and enclosed flare. CME Associates has been providing on-going services for operations and maintenance
of the leachate collection and conveyance system, including monthly leachate sampling in compliance with the Linden Roselle Sewerage Authority
permit requirements.

6) Former Bayonne Landfill / Bayonne Golf Club, Bayonne, Hudson County, New Jersey

CME Associates was instrumental in the redevelopment of the Bayonne Golf Club Site, consisting of approximately 130 acres of contaminated
brownfields including the former Bayonne Sanitary Landfill and the former PSE&G site. The remediation and closure of this site involved the
remediation of forty-two (42) individual areas of concern, historic fill, the installation of engineering confrols, and the placement of Beneficial Reuse
Materials in accordance with N.J.A.C. 7:26E-4. The NJDEP-approved engineering controls for the site include: a perimeter vertical hydraulic barrier;
a leachate collection and conveyance system; and an active gas collection system. CME Associates prepared as-buitt reports for the remedial
action elements, prepared the Remedial Action Report, established a Deed Notice, and obtained a site-wide No-Further-Action letter for this project.
CME Associates prepared an air permit application, conducts quarterly landfill gas monitoring, and provides quarterly and annual emissions reports
to the NJDEP. CME Associates also monitors groundwater and provides annual groundwater monitoring reports to NJDEP.

7) Burlington County Resource Recovery Complex. Columbus, Burlington County, New Jersey

CME Associates provided Geotechnical Engineering Services for the Burlington County Resource Recovery Complex to assist the County with the
permitting and design of the proposed Landfil No. 3 lateral expansion which is approximately 50 acres. Mr. Turan oversaw the geotechnical
investigations in accordance with the NJDEP Solid Waste Regulations (NJAC 7:26-2A(6)) and the NJDEP DGW Permitting Program for Sanitary
Landfills. A Geotechnical Design Analysis Report to support the Engineering Design and permitting for the proposed lateral expansion was prepared.

PROJECT MANAGEMENT AND PROJECT TEAM

Behram Turan, P.E., LSRP, Senior Vice President, will be the Project Manager and main point of contact for this project. Mr. Turan has over
30 years of experience, including working experience with NJDEP, in solid and hazardous waste management, remediation of soil and
groundwater, brownfields redevelopment, management of dredged materials and beneficial reuse, wetlands mitigation, surface water hydrology,
hydrogeology, groundwater flow and contaminant mass transport, and water resources planning. Mr. Turan is a Professional Engineer in the
state of New Jersey, Licensed Site Remediation Professional (LSRP), and a Certified Subsurface Evaluator. Mr. Turan served as the principal
in charge for preparation of numerous landfill engineering design and permitting, and management of dredged materials for public and private
sector clients. Some highlights of Mr. Turan’s experience are provided as follows:

Solid and Hazardous Waste Management

> Principal in charge of providing Gloucester County Improvement Authority (GCIA) with Solid Waste Engineering services in
connection with the operation and permitting of the GCSWC including: i) annual topographic survey; i) annual engineering report; iii)
annual inspection; iv) landfill gas flare emissions testing/reporting; v) surface and perimeter landfill gas monitoring; vi) statistical
analyses for the Groundwater Detection Monitoring Program; vii) statistical analyses for the NJPDES permit for storm water basin
recharge; viil) permit renewal and compliance assistance for the Title V Air Pollution Control Operating Permit; ix) design, contract
administration, construction oversight, and inspection services for the construction of Cells 13, 14, 15, and 16; x) preparation of Solid
Waste Facility Permit renewals and the design for the Lateral Landfill Expansion of approximately 71 acres, and obtain approval for
the Amendment to the Gloucester County District Solid Waste Management Plan for the Phase 1X Development Lateral Expansion; xi)
leachate treatment pilot study; xii) design of two pump stations for the GCUA regional sewage/leachate forcemain; xiii) prepared
updates to the Landfill Closure/ Post-Closure Financial Plan; and xix) on-call services including litigation support and other services
required by the Authority.

%
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Principal in charge of providing solid waste engineering services to the Middlesex County Utilities Authority, including assisting with
maintaining compliance with the landfill's NJPDES Permit, performing annual inspections of the stormwater management system and
preparing Annual Inspection Reports, providing recommendations to update the Stormwater Pollution Prevention Plan for the capped
area of the Landfil, assisting the MCUA with complying with the Discharge to Groundwater requirements associated with the NJPDES
permit, performing statistical analyses to evaluate the groundwater quality trend, providing assistance to the MCUA with updates to
the Closure/ Post Closure Financial Plan of the Middlesex County Landfill, designing and overseeing the installation of an odor control
and mitigation system and interim cap at the landfill, designing and providing construction oversight services for installation of
approximately 15 acres of sideslope temporary rain cover, preparing a Request for Proposals for the development of a food waste
recycling facility consisting of bioslurry production system, food waste anerobic digestor, and a biogas purification system for
renewable natural gas (RNG) utilization at the Middlesex County Landfill, submitting a Solid Waste Facility Permit renewal and a
Major Modification for a Vertical Landfill Expansion to the NJDEP, and assisting MCUA with a potential landfill gas to renewable
natural gas facility for the Middiesex County Landfill.

Principal in charge for providing defined and on-call services for the Monmouth County Reclamation Center Landfils, including
Closure permit, NJPDES permit and Title V permit compliance and monitoring services. In addition, on-call services include activities
related to the landfill operations.

Principal in charge for the implementation of the landfill closure and redevelopment activities for the former City of Bayonne Landfill
Site in Bayonne, New Jersey, including Fill Acceptance Protocol and Review Engineer for final cover system, design of containment
system including slurry wall and leachate collection and conveyance system, operations of the leachate control system and leachate
pre-treatment system, implementation of final cover system including Processed Dredged Materials, design of underslab gas
ventilation system for the Club House, design of landfill gas control system and enclosed flare, and regulatory compliance for NJDEP
permit requirements.

Principal in charge of landfill closure and post-closure activities for the City of Linden Sanitary Landfill in Linden, New Jersey, including
design of landfill gas extraction and control system, Quality Assurance services for the landfill closure activities inciuding final capping
system, stormwater management system, and passive landfill gas system, preparation of Landfill Closure and Post-Closure Plans with
environmental improvements which included a slurry wall and leachate collection system. The project also included the attainment of
all applicable local and state permits. Managed the construction activities for the environmental improvements of the City of Linden
Landfill. Designed the active landfill gas extraction and control system, including specification / contract document preparation, and
managed the construction activities. Successfully negotiated the conditions of the Title V air permit with USEPA and NJDEP for the
gas collection system and enclosed flare.

Principal in charge of landfill closure and redevelopment of a portion of the ILR Landfill for a proposed 550,000 SF warehouse/office
building in Edison, New Jersey, including preparation of Landfill Closure and Post-Closure Care Plan, preparation of Major Landfill
Disruption Permit application, preparation of landfill capping system, and preparation of landfill gas collection and conveyance system,
and preparation of Pre-construction air permits.

Beneficial Reuse of Fill Materials

>

>

>

Principal in charge and designated Review Engineer for imported beneficial reuse material used as part of the implementation of the
Closure Plan and Redevelopment of the Overpeck Park Landfill Areas IV into a passive recreation park including Processed Dredged
Materials (PDM) for capping the site and the import of clean tested soll for covering the PDM and supporting the proposed
landscaping.

Principal in charge and designated Review Engineer for fill review engineering services related to the acceptance of daily and
intermediate soil cover for the CCSWC, Gloucester County Solid Waste Complex, and the Middlesex County Landfill.

Prepared Fill Acceptance Protocols and Beneficial Use Determination applications for a number of projects and successfully obtained
NJDEP's approval for beneficial reuse materials including Processed Dredged Materials,

—
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Principal in charge and designated Review Engineer for over 2 million cubic yards of imported beneficial reuse materials including
Processed Dredged Materials (PDM) used for the final cover system of the Bayonne Golf Course Redevelopment Project including
the Former PSE&G site and the City of Bayonne Landfill in Bayonne, New Jersey.

Principal in charge and designated Review Engineer for over 6 million cubic yards of imported beneficial reuse materials for
shaping/grading and cover systems including Processed Dredged Materials (PDM) at the Meadowlands Redevelopment Project in
Lyndhurst, New Jersey.

Principal in charge of preparation of Fill Acceptance Protocol for approximately 500,000 cubic yards of imported fill materials and
Processed Dredged Materials for redevelopment of a portion of the former ILR Landfill in Edison, New Jersey.

Providing engineering services to the Sayreville Economic and Redevelopment Agency (SERA) regarding the acceptance of the
imported fill materials including Processed Dredged Materials (PDM) through the process of redeveloping over 400 acres of waterfront
land into a mixed-use development of residential, retail, office space, hotels, entertainment and recreation in Sayreville, New Jersey.

Requlatory Compliance and Permitting

»

>

Principal in charge of directing air permitting and compliance services for landfill gas collection systems and enclosed flares located in
New Jersey including the Bayonne Golf Club, Middlesex Logistics Center, and Linden Landfill.

Principal in charge of procuring the environmental permits for the NJTA Interchange 12 Final Improvements project including NJDEP
Freshwater Wetlands General Permit Nos. 12 and 14, an Individual Freshwater Wetlands Permit/ Waterfront Development, Water
Quality Certification, Transition Area Waiver and Coastal Consistency and Individua! Section 10 and 404 Permit from the U.S. Army
Corps of Engineers, and preparation of wetlands mitigation proposal, and engineering design of compensatory wetlands mitigation for
approximately 10-acre area including the procurement of NJDEP and ACOE permit approvals.

Principal in charge of procuring NJDEP permits for the redevelopment of a portion of ILR Landfill in Edison, NJ, including, Waterfront
Development Permit, Landfill Closure and Post-Closure Plan, Major Landfill Disruption Permit, and Closure and Post-Closure
Financial Plan, and Remedial Action Workplan approval.

Principal in charge of procuring NJDEP permits for the redevelopment of a Former Hess Oil and Gasoline Bulk Storage Facility in
Newark, New Jersey, including Waterfront Development Permit, Applicable Use Determination for the Dredged Processing Facilty,
Nationwide ACOE permit, and Air Permit for the operation of the facility.

The following key personnel will assist Mr. Turan on this project:

>

Mohammad Zaman, Ph.D.. P.E.. LSRP, BCEE, Director of Environmental Services:

Dr. Zaman has more than 20 years of professional experience in providing technical and regulatory compliance services. Dr. Zaman
is experienced in planning and developing remedial strategies; evaluating and implementing innovative and emerging technologies;
designing, specifying, commissioning, and operating state-of-the art wastewater and remediation/pollution control systems. He has
extensive experience in soil and groundwater characterization, groundwater flow and contaminant fate & transport modeling, and the
design and implementation of innovative soil and groundwater remediation technologies.

Zahid Siddiqui, P.E.. Program Manager

Mr. Siddiqui has over 25 years of experience in site planning and development, surface water hydrogeology and hydrodynamic
modeling, stormwater management, and green infrastructure. He is a licensed professional engineer in New Jersey and Virginia, and
is a certified floodplain manager. He has designed a 15,000 foot retrofit leachate collection system for an old landfill site (Brownfield)
using pneumatic pumps and a landfill gas collection system for a 400 acre landfill gas to energy facility. He has performed stability
analysis of slopes for a 300 acre Brownfield Site and designed geogrid slope reinforcements and sheet piles. He has designed 15
state of the art new MSW landfills in Northern Africa. The design included site selection studies, geological mapping, groundwater and
stormwater modeling, modeling of gas generation rates, seismic stability analysis, design of liner and capping systems, design of
leachate collection and disposal systems, design of stormwater management system, design of gas collection and venting system,
and scheduling construction activities.
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>  Suresh Puppala, PhD, P.E., LSRP, Program Manager

Mr. Puppala has over 15 years of experience in environmental engineering. His experience spans the gamut from academic research
to consulting engineering services associated with characterization and remediation of impacted soil/groundwater, and solid waste

management.

Gloucester County Solid Waste Complex. South Harrison, NJ.

Project Manager involved with providing GCIA Solid Waste Engineering services in connection with i) leachate
treatment feasibility, iijevaluation of potential adverse impacts associated with accepting C&D containing gypsum
drywall material, iii) evaluation of landfill cap slope failure, iv) submission of New Jersey Environmental Infrastructure
Trust (NJEIT) applications for new Cell 13, new Cell 14, and new Cell 15, v) annual topographic survey, vi) annual
engineering report, vii) annual inspection, viil) landfill gas flare emissions testing/reporting, ix) surface and perimeter
landfill gas monitoring, x) statistical analyses associated with Groundwater Detection Monitoring Program, xi} statistical
analyses associated with NJPDES permit for storm water basin recharge, and xii) permit renewal and compliance
assistance for the Title V Air Pollution Control Operating Permit.

Monmouth County Landfill and Reclamation Center, Tinton Falls, NJ:

Project Manager involved with i) statistical analyses of groundwater monitoring data in accordance with the
Groundwater Detection Monitoring Program and ii) overseeing Licensed Site Remediation Professional Services
associated with an on-site UST closure.

Carteret Landfill Redevelopment, Carteret, NJ.

Managed various environmental aspects (during the final stages) of a landfill closure and redevelopment (construction
of 1,250,000 sf of warehousing facilities) funded by the New Jersey Environmental Infrastructure Trust. Specifically,
communicated/negotiated with NJDEP as needed; overseeing site grading operations, fandfill capping soil quality
control and placement; approved subcontractor submittals associated with installation of leachate collection/treatment
system, landfill gas collection system, temporary and permanent landfill gas flares; analyzed compliance of the landfil
gas extraction system with the NJDEP air permit requirements (i.e., flare sizing analysis to ensure emissions comply
with the air permit, type of control/safety devices to be utilized, etc.); evaluated landfill gas detection systems for building
interiors; prepared and submitted monthly progress reports and a Landfill Closure Report.

Whippany Landfill, Whippany, New Jersey:
Managed O&M activities associated with a closed fandfill adjacent to an active logistics center. Specifically, ensured

compliance with the NJDEP air permit; negotiated with NJDEP modifications to the air permit (efimination of activated
carbon control units etc.); prepared RADIUS submittals to NJDEP to modify air permit; managed emissions compliance
sampling/reporting, landfill gas monitoring and facility inspection and groundwater compliance sampling.

» James Sousa, PhD., LSRP. Program Manager
Mr. James Sousa, Ph.D., LSRP is an experienced Senior Hydrogeologist and has conducted hydrogeologic modeling for fate

and transport of contaminants in groundwater to evaluate in-situ and ex-situ remediation systems, prepared landfill disruption
permits, and prepared landfill Closure and Post-Closure Plans.

o  Michael McGurl, PLS, Director of Surveying Services

Mr. McGurl has over twenty years of experience in boundary and right-of-way surveying. This experience has included: the
preparation of right-of-way documents, large boundary surveys, establishment of horizontal and vertical control networks
through land based and satellite techniques, hydrographic and topographic mapping, research of public and private fitie
records, and the preparation of legal descriptions for fee and easement acquisition.

Resumes of the key personnel are provided in Section 3.
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At CME, our strength begins with our people. Each member of  planners, project managers, and technical specialists, but also for the
our team brings exceptional technical expertise, forward-thinking  dedication, responsiveness, and insight they bring to every challenge. This
perspective, and a genuine commitment to our clients’ goals. We don't  combination of talent, collaboration, and client focus is what sets CME
just design infrastructure, we build partnerships, serving as trusted  apart and drives our continued success. The resumes of following staff

advisors throughout every stage of a project. Our professionals are
recognized not only for their skill as engineers, scientists,

SENIOR VICE PRESIDENT
Behram Turan, P.E., LSRP

DIRECTOR
Mohammad Zaman, Ph.D., P.E., LSRP

PROGRAM MANAGERS
Suresh Puppala, Ph.D., P.E., LSRP
James Sousa, Ph.D., LSRP

Manal Baba, LSRP

Stephen Mastripolito, P.E., LSRP
Zahid Siddiqui, P.E.

SENIOR SCIENTISTS
Eric Snee, LSRP
Salih Kokol, CSE

Jacquelyn Fagan

SENIOR GEOLOGIST

Jose Bustamante

ASSOCIATE PROJECT ENGINEER

Austin Bazuk

PROFESSIONAL ENGINEER
Drew Lewis, P.E., P.P.
David Faust, P.E.

ASSOCIATE PROFESSIONAL ENGINEER
Rand Pianin, P.E.

members have been included:

PROJECT ENGINEERS
Ashley Castillo, E.LT.
Jordyn Styczynski, E.L.T.

ENGINEERS
Katrina Brodecki, E.L.T.
Pralendra Singh

LEAD SCIENTIST

Christian Kuter

Alan Buob

PROJECT GEOLOGISTS

Richard James Kemble

Conner McFadden

ASSOCIATE ENGINEERS
Bianca Mastellone

Dennis Leonard

Devyn Walkowicz

Joseph Doherty

ASSOCIATE SCIENTISTS
Haley Wilmot

James Heitmann

Julia Glatt

Sena Arisoy




BEHRAM TURAN, P.E., LSRP
SENIOR VICE PRESIDENT - ENVIRONMENTAL SERVICES

EDUCATION/CERTIFICATIONS:

Rutgers University, New Brunswick, NJ

Princeton University, Princeton, NJ

Advanced Graduate Level Courses and Research in
Groundwater Flow and Mass Transport, 1986-1991

Colorado State University, Fort Collins, Colorado
M.S., Hydrology & Water Resources Mgmt., 1984

Istanbul Technical University, Istanbul, Turkey
B.S., Civil Engineering, 1980

Professional Engineer, NJ, 1995 / #24GE03921000
Professional Engineer, Delaware, 1994 / #9606

Licensed Site Remediation Professional (LSRP) in
NJ, 2009 / # 591482

Certified Subsurface Evaluator NJ, 2003 / #203210

PROFESSIONAL TRAINING:
Chlorinated Solvent Site Investigation & Implementation of
In-Situ Remediation (2021)

Vapor Intrusion Investigation & Mitigation Innovation Series
(2021)

Remediation of Heavy Metals Using In-Situ Approaches
(2021)

Geotechnical Engineering and Linear Construction During
Site Remediation (2021)

RAOQs — Is there Ever Finality (2021)
Vapor Mitigation Design and Installation (2020)

Variances — Diverging from a Rule while Successfully
Achieving Rule Objectives (2020)

What SRRA 2.0 Means to LSRPs (2020)

Rapid Design & Analysis of Ground Water Remediation
Systems (2018)

Groundwater in Fractured Bedrock (2018)
In-Situ Chemical Oxidation Developments (2018)
LSRP Ethics (2017, 2020)

NIDEP's Regulatory Training in Underground Storage Tanks
(2002, 2006, 2009, 2012, 2015, 2018, 2024)

40-hour OSHA Hazardous Waste Site Operations Health and
Safety Certification (1992)

8-hour HAZWOPPER refresher (yearly since 1992)

GENERAL QUALIFICATIONS:

Mr. Turan is the Senior Vice President of the Environmental
Engineering Division of CME Associates. Mr. Turan has over
35 years of experience in the fields of environmental

waste

engineering including solid and hazardous
management, management of dredged materials and
beneficial reuse, hydrogeology, groundwater flow and
contaminant mass transport, water resources planning, site
remediation, and brownfields redevelopment. Mr. Turan is a
Professional Engineer in the state of New Jersey. Mr. Turan
is also a Licensed Site Remediation Professional (LSRP) has
issued over fifty (50) Response Action Outcomes (RAOs)
since the initiation of the LSRP Program. Mr. Turan has
directed landfill engineering services including landfill design
and closure and post-closure activities. Mr. Turan has been
solid waste engineer in charge of providing landfil
engineering services including landfill cell design, Title V air
permitting services, landfill final cap and closure designs,
Solid Waste Facility (SWF) permit renewals, major landfill
disruption permits for both lateral and vertical landfill
expansions, ground water and leachate monitoring, and
landfill gas sampling.

SUMMARY OF EXPERIENCE:

LSRP PROGRAM EXPERIENCE:

Former South River Metals, Aberdeen, NJ

Principal and LSRP in charge performing remedial
investigation and remedial action at the Former South River
Metals Redevelopment Site, Aberdeen, New Jersey, and
identifying an integrated planning and management strategy
for remediation and ultimately redevelopment of the site.
The project involved conducting a Site Investigation,
Remedial Investigation, and Remedial Action for the site in
accordance with NJAC 7:26E. A Remedial Action Report for
Soils was submitted to NJDEP, Remedial Action Permits for
soil were issued by NIDEP for each of the residential lots,
restricted Use Response Action Outcomes (RAOs) for all soil
AOCs were issued, and a Remedial Action Report including a
classification exception area (CEA) for the groundwater and
surface water contamination at the site was submitted. A
Remedial Action Permit for Groundwater is pending with the
NIDEP and a RAO for groundwater will be issued upon
completion of the groundwater RAP,

Former Middlesex County Administration Building,
New Brunswick, NJ

Principal in charge and LSRP of record for remedial
investigation, remedial action workplan, and remedial action
for soil and groundwater contamination associated with the
former heating oil UST discharge at the Former Middlesex
County Administration Building. Remedial actions included
the excavation of soil hot spots and in situ chemical oxidation
and enhanced in situ bioremediation injections.

Tamarack Golf Course, East Brunswick, NJ

« Principal in charge and LSRP of record for the preparation

of remedial investigation and remedial action workplan for

groundwater related to the release of a former gasoline UST
Page 1




BEHRAM TURAN, P.E., LSRP
SENIOR VICE PRESIDENT - ENVIRONMENTAL SERVICES

at the Middlesex County Improvement Authority Tamarack
Golf Course in accordance with Technical Requirements for
Site Remediation. Planned remedial activities include in situ
chemical injections.

South River Firehouse, South River, NJ

Principal in charge and LSRP of record for the remedial
investigation and remedial action conducted for areas of
concern associated with former and existing USTs on the site,
as well as with former auto repair operations. Remedial
actions at the site included the implementation of in situ
chemical injections. The site was redeveloped as a Fire House
by the Borough of South River.

Roosevelt Care Center, Edison, NJ

Principal in charge and LSRP of record for remedial
investigation and remedial action related to the groundwater
contamination emanating from former USTs for the
Roosevelt Care Center in accordance with the Technical
Requirements for Site Remediation.

Lenape Park, Cranford, NJ

Principal in charge and LSRP of record for the remedial
investigation, remedial action workplan, and ecological
evaluation of sensitive receptors concerning heavy metals
contamination of Lenape Park in Union County in accordance
with Technical Requirements for Site Remediation.

NJTA Interchange 12 Final Improvements Project
Principal in charge of procuring the environmental permits
for the NJTA Interchange 12 Final Improvements project
including NJDEP Freshwater Wetlands General Permit Nos.
12 and 14, an Individual Freshwater Wetlands Permit/
Waterfront Development, Water Quality Certification,
Transition Area Waiver and Coastal Consistency and
Individual Section 10 and 404 Permit from the U.S. Army
Corps of Engineers, and preparation of wetlands mitigation
proposal, and engineering design of compensatory wetlands
mitigation for approximately 10-acre area including the
procurement of NJDEP and ACOE permit approvals.

SOLID WASTE MANAGEMENT EXPERIENCE:

Mr. Turan is the solid waste engineer for the following four
(4) operating landfills in New Jersey: Middlesex County
Utilities Authority Landfill, Gloucester County Improvement
Authority  Landfil, Cumberland County Improvement
Authority Landfill, and Monmouth County Reclamation Center
Landfills. Mr. Turan assisted the City of Linden with the
implementation of the New Jersey Environmental Justice
("E)") Law requirements, including the public meetings,
related to the City of Linden Sanitary Landfill Title V Permit
renewal and installation of a new flare.

Former Overpeck Landfill Areas, I, I1, III, and IV

In charge of providing Bergen County with professional
engineering services related to the former Overpeck Landfill
Areas I, II, III, and IIV in Bergen County, New Jersey,

ASSOCIATES

including annual waste water services, exhaust air sampling,
annual pump station operation and management, alarm
system calibration, quarterly groundwater monitoring,
closure and post-closure operation and maintenance,
quarterly NJDEP reporting, quarterly landfill gas monitoring,
and prepared landfill closure and post-closure design and
provided construction oversight for Area I and Area IV
Landfills.

City of Linden Sanitary Landfill

In charge of landfill closure and post-closure activities for the
City of Linden Sanitary Landfill in Linden, New Jersey,
including design of the active landfill gas extraction and
control system and enclosed flare, Quality Assurance services
for the landfill closure activities including final landfill capping
system, stormwater management system, preparation of
Landfill Closure and Post-Closure Plans with environmental
improvements which included a slurry wall and leachate
collection system. The project also included the attainment
of all applicable local and state permits. Directed construction
oversight for the environmental improvements of the City of
Linden Landfill. Mr. Turan assisted the City of Linden with
the implementation of the New Jersey Environmental Justice
(“E)") Law requirements, including the public meetings,
related to the City of Linden Sanitary Landfill Title V Permit
renewal and installation of a new flare.

BENEFICIAL REUSE OF FILL MATERIAL

Former Overpeck Landfill Areas, I, II, III, and IV
Principal in charge and designated Review Engineer for
imported beneficial reuse material used as part of the
implementation of the Closure Plan and Redevelopment of
the Overpeck Park Landfill Areas IV into a passive recreation
park including Processed Dredged Materials (PDM) for
capping the site and the import of clean tested soil for
covering the PDM and supporting the proposed landscaping.

Fill Acceptance Protocol Management

Preparation & implementation of Fill Acceptance Protocols for
acceptance of alternate fill materials to be used for daily and
intermediate cover for CCIA, GCIA, and MCRC Landfills.

City of Bayonne Landfill, Bayonne, NJ

Principal in charge and designated Review Engineer for over
2 million cubic yards of imported beneficial reuse materials
used for the final cover system of the Bayonne Golf Course
Redevelopment Project including the Former PSE&G site and
the City of Bayonne Landfill in Bayonne, New Jersey.

SERA Site, Sayreville, NJ

Providing review engineering services to the Sayreville
Economic and Redevelopment Agency (SERA) for the
acceptance of the imported fill materials (approximately 1
million CY) through the process of redeveloping over 400
acres of waterfront land into a prosperous mixed-use
development consisting of residential, retail, office space,
hotels, entertainment and recreation in Sayreville, NJ.

Page 2




MOHAMMAD R. ZAMAN, PhD, PE, LSRP, BCEE
DIRECTOR OF ENVIRONMENTAL SERVICES

EDUCATION/CERTIFICATIONS:

Ph.D. Envr. & Water Res. Engg. Texas Tech
M.S. Envr. & Water Res. Engg. Texas Tech
B.S. Civil Engg, BUET, Bangladesh

PROFESSIONAL REGISTRATIONS:
Registered Professional Engineer: New Jersey
(Lic.# 24GE04798000), PA, and NY

NJ Licensed Site Remediation Professional
(LSRP Lic.# 575492)

NIJDEP  UST  Certification  Subsurface
Evaluation, Closure & Testing (Lic.# 500383)
Licensed (N2) Industrial = Wastewater

Treatment System Operator (Lic. # 0022142)

OSHA 40-Hour HAZWOPER; OSHA 8-Hour
Refresher HAZWOPER, 2016

Board Certified Environmental Engineer
(BCEE) by  American  Academy  of
Environmental Engineers

GENERAL QUALIFICATIONS:

Dr. Zaman has more than 25 years of professional
experience in providing technical and regulatory
compliance services. He has provided LSRP services
and issued Remedial Action Outcome (RAQ) to bring
closure to contaminated site. Dr. Zaman is
experienced in planning and developing remedial
strategies; evaluating and implementing innovative
and emerging technologies; designing, specifying,
commissioning, and operating state-of-the art
wastewater and remediation/pollution control systems.
He has extensive experience in soil and groundwater
characterization, groundwater flow and contaminant
fate & transport modeling, hydrologic/hydraulic
modeling, stormwater management plan development,
design and implementation of best management
practices, detention & infiltration basin design and
restoration, stream encroachment analysis, permitting,
and floodplain delineation. Dr. Zaman has prepared
and certified numerous Stormwater Pollution
Prevention Plans (SPPP) and Spill Prevention, Control,
and Countermeasure (SPCC) Plans and conducted
compliance monitoring, inspection, and annual
employee training services.

ASSOCIATES

SUMMARY OF EXPERIENCE:

Stormwater Management and Permitting
Dr. Zaman has developed Stormwater Management

Plans for numerous new subdivisions totaling more
than 5000 units. Representative project experience
includes the following:

Demolition _of _Aluminum _Manufacturing _Plant,
Confidential Client, Maryland

Developed soil erosion and sediment control plan in
compliance with the regulatory requirements for
demolition of aluminum manufacturing facility on a
160-acre plus site. The pre-demolition site contained
multiple chemical solution baths to facilitate cathodic
reactions and detention and retention basins. The
proposed post-demolition site contains graded lands
ready for future developments.

Four Seasons at Wall, New Jersey

Developed soil erosion & sediment control and
stormwater management plans for an active adult
community new subdivision consisting of more than
400 single-family units, multiple condominium units,
and a commercial complex consisting of a super
market and a mini strip mall. The integrated
stormwater management plan includes five (5)
interconnected detention/retention basins. Extremely
complex permitting process required state and federal
approvals due to the presence of endangered species
at the immediate downstream of the project site.
Delineated 100-year floodplain and obtained stream
encroachment permit.

Jasper Creek Feasibility Study and Rehabilitation,
Newark, New Jersey

Conducted hydrologic and hydraulic analyses utilizing
TR-20 and HEC-2 computer programs to identify the
causes of frequent floods and drainage congestions
within the watershed. Evaluated the existing
conveyance capacity of the tidally influenced creek
containing multiple bridges/culverts and tide gates and
performed the alternative analysis to optimize the
channel improvement costs.

Mahwah Honda Site Improvement, Mahwah, New
Jersey

Located within the FEMA flood hazard zone, a portion
of the site was subjected to frequent flooding
problems. The site was divided by a long undersized




MOHAMMAD R. ZAMAN, PhD, PE, LSRP, BCEE
DIRECTOR OF ENVIRONMENTAL SERVICES

pipe culvert. Conducted complex hydrologic and
hydraulic analysis utilizing TR-20, HEC-2, and XP-
SWWM models to design an underground flood storage
vault and a replacement pipe culvert which was
relocated along the perimeter of the property. The site
was regarded to raise it above the 100-year flood
elevation. Secured the NIDEP land use regulation
permit and provided the client contact and construction
management.

SPPP_and SPCC Services

Dr. Zaman has prepared and certified SPPP and SPCC
Plans for multiple facilities across Monmouth,
Middlesex, Camden, and Cumberland counties. He has
also conducted SPPP and SPCC site inspections and
training for Monmouth, Cumberland, and Union County
employees.

Selected LSRP Services:

Estate of Georage Coe III, Middletown, NJ, PI#213994
Soil contamination was identified during the due
diligence process in a wetland area. Horizontal and
vertical delineations of the contaminant of concerns
including PAHs and arsenic were completed.
Approximately 1000 tons contaminated soil was
excavated and properly disposed offsite, and the
disturbed wetland was restored in compliance with the
approved NIDEP permit guidelines. An unrestricted
use AOC-Specific RAO was issued.

Millburn Former Exxon Service Station, Essex County,
NJ, P1#008979

Soil and groundwater contamination was identified
during the historical decommissioning of seven (7)
underground storage tanks at a gasoline service
station. The township of Millburn retained Dr. Zaman
to complete the horizontal and vertical delineations of
the contamination and implement cost-effective
remedial measures utilizing Epson Salt to augment
sulfate concentration for Enhanced Anaerobic
Bioremediation (EAB).

Remedial Desian and Engineering, and Ground Water
Modeling:

Responsible for planning and developing remedial
strategies; evaluating innovative and emerging
technologies; designing, commissioning, and operating
state-of-the art remediation/pollution control systems.

The following is a brief description of some of the
relevant projects:

Remedial Desian for the Former Manufactured Gas
Plant (MGP) Site, Jersey City, New Jersey

Developed remedial design for hydraulic containments,
extractions, and treatments of organic and inorganic
contaminants including Dense Non-Aqueous Phase
Liquids (DNAPL), dissolved organics, ammonia, and
metals. Historically, the property was occupied by a
former coal gasification or manufactured gas plant
(MGP site), rail yards, warehousing and shipping
docks, and in later years, a former gasoline service

Hercules Chemical Company, Inc, Passaic, NI
Underaround Storage Tanks (USTs) Closure

Provided professional engineering services to
decommission eleven USTs of various sizes ranging
from 1500 gallons to 5000 gallons. These USTs were
located inside an active manufacturing building.

Remedial Desian and Implementation for Sulfuric Acid
Spill Site, Linden, New Jersey

Designed and implemented fast-track emergency
remedial measures to restore low pH impacted soil and
groundwater emanated from the spill of 98% sulfuric
acid. Designed and installed the subsurface alkaline
leach bed, groundwater extraction/neutralization/
reinjection system to restore the impacted soil and
groundwater within a severely limited physically
constrained area. Dr. Zaman obtained expeditious
approvals for the NJDEP coastal land use and discharge
to_groundwater permit-by-rule authorizations for fast-
tract implementation of the remedial measures.

Remedial _Action for Chlorinated Volatile Organic
Compounds in Groundwater, Roselle, New Jersey

The objective of the remediation activities for this site
was to identify, delineate and remediate contaminants
of concern to the applicable remediation standards.
The targeted contaminants of concern for groundwater
encompass chlorinated volatile organic compounds
(CVOC) tetrachloroethene  (PCE), trichloroethene
(TCE) and breakdown daughter product cis-1,2-
dichloroethene (cis-DCE).  In-Situ Reduction (ISR)
utilizing Emulsified Vegetable 0il (EVO) was selected
as the most appropriate technology for CVOCs in
groundwater for the Site.

ASSOCIATES



SURESH PUPPALA, PhD, PE, LSRP
PROGRAM MANAGER

EDUCATION/CERTIFICATIONS:
New Jersey Institute of Technology,

PhD in Civil Engineering (1993 — 1998)

New Jersey Institute of Technology,

MS in Environmental Engineering (1991 — 1993)
Osmania University, Hyderabad,

BS in Civil Engineering (1987-1991)

New Jersey Professional Engineer License No.
24GE04315300

New Jersey LSRP License No. 590707

GENERAL EXPERIENCE:
Suresh Puppala has over 20 years of experience in

environmental engineering. His experience spans the gamut
from academic research to consulting engineering services
associated with characterization and remediation of impacted
soil/groundwater. He has managed several projects whose
assessed values ranged from a few thousand to multi-million
dollars. His remediation experience included implementation
of several traditional and innovative in-situ remediation
technologies at pilot scale (lab/field) and full scale (e.g.,
pneumatic fracturing, soil vapor extraction, enhanced natural
attenuation, etc.).

REPRESENTATIVE PROJECTS:

Carteret Landfill Redevelopment, Carteret, NJ:

Managed various environmental aspects (during the final
stages) of a landfill closure and redevelopment (construction
of 1,250,000 sf of warehousing facilities) funded by the New
Jersey Environmental Infrastructure Trust. Specifically,
communicated /negotiated with New Jersey Department of
Environmental Protection as needed; overseeing site grading
operations, landfill capping soil quality control and
placement; approved subcontractor submittals associated
with installation of leachate collection/treatment system,
landfill gas collection system, temporary and permanent
landfill gas flares; analyzed compliance of the landfill gas
extraction system with the NIDEP air permit requirements
(i.e., flare sizing analysis to ensure emissions comply with
the air permit, type of control/safety devices to be utilized,
etc.); evaluated landfill gas detection systems for building
interiors; prepared and submitted monthly progress reports
and a Landfill Closure Report.the Northwest Bergen County
Utilities Authority.

Whippany Landfill, Whippany, NJ:
Managed O&M activities associated with a closed landfill

adjacent to an active logistics center. Specifically, ensured
compliance with the NIDEP air permit; negotiated with
NIDEP modifications to the air permit (elimination of

activated carbon control units etc.); prepared RADIUS
submittals to NIDEP to modify air permit; managed
emissions compliance sampling/reporting, landfill gas
monitoring and facility inspection and groundwater
compliance sampling.

Municipal Complex, Washington Township, N3

Managed the characterization of soil and groundwater
impacts associated with a petroleum discharge from an
underground storage tank. The project was complicated by
litigation (cancer patient), commingling plume for different
entities and local pumping influences of nearby domestic
wells. Several nested monitoring wells within the overburden
and bedrock were installed. Oriented rock cores were
obtained, borehole flow-meter tests were conducted to
facilitate contaminant fate and transport analysis.

Former Dry-Cleaning Facility, Soring Lake, NJ:

Managed the characterization and remedial alternatives
analysis of free-phase, soil and groundwater impacts. The
groundwater impacts extended several hundred feet down-
gradient of the source area and were a potential indoor air
quality concern for several residences in the vicinity. The
investigation was complicated by the local geology
(comprising of alternating clay and sand strata) and the
depth (~ 100 ft bgs) to which the groundwater impacts
extended.

The characterization of the site included collection of tens of
soil, groundwater and indoor air samples . The samples were
collected from temporary borings and several nested
monitoring wells. Extent of free-phase was delineated based
on partitioning of amounts of PCE in collocated soil and
groundwater samples collected based on the results of a
Membrane Interface Probe (MIP) investigation. Remedial
alternatives analysis included bench-scale testing by a
subcontractor to evaluate the feasibility of addressing the
impacts utilizing enhanced natural attenuation techniques.
Indoor air quality impacts on-site and in one residence down-
gradient were alleviated by instaling a sub-slab
depressurization system.

Former Keystone Metal Finishers, Secaucus, NJ:
Managed the remediation of chlorinated volatile organic

compounds impacting the groundwater. Enhanced natural
attenuation techniques were utilized and involved injection
of amendments (HRC). The amendments injection was
completed at several hundred boring locations within a grid
on-site and off-site. Managed collection of indoor air quality
sampies from homes located down-gradient of the site and
related community outreach.




JAMES SOUSA, PhD, LSRP
PROGRAM MANAGER

EDUCATION/CERTIFICATIONS:
Ph.D. Geosciences: Penn State University (1996)

M.S. Geology: Penn State University (1989)
B.S. Geophysics: Lehigh University (1985)

Licensed Site Remediation Professional in New
Jersey (LSRP No. 586573)

Certified Subsurface Evaluator in New Jersey
(License No. 216355)

OSHA 40-hour HAZWOPER Training Certification
OSHA 8-hour HAZWOPER Refresher

TRAINING:
Regulatory Training in Underground Storage Tanks
Innovative Technologies for Site Remediation

Applied Sail Science for Remediation of
Contaminated Soil

Contaminated Fractured Rock Hydrogeology and
Geophysics

Groundwater in Fractured Bedrock
Ecological Risk Assessments

Methodology of Delineating Wetlands

GENERAL DESCRIPTION OF EXPERIENCE:
Dr. Sousa is a Project Manager and Geologist with 25 years

professional experience in environmental remediation and
groundwater assessments. He is experienced in regulatory
compliance for contaminated sites including soil and
groundwater  investigations, brownfield remediation,
contaminant modeling, and ecological evaluations. Dr. Sousa
has managed all phases of remedial projects, ranging from
preliminary assessments and remedial investigations to
implementation of remedial actions and post-remedial
monitoring. He also works on land use evaluation and
groundwater supply projects.

SITE REMEDIATION FOR BROWNFIELDS

REDEVELOPMENT:

e Site characterization and Conceptual Site Models.

s Managed remedial investigations and remedial actions
at contaminated sites and brownfield redevelopment
projects.

s Underground storage tank closure and remediation.

« Design and implementation of contaminated soil and
groundwater investigations.

e Preparation of Remedial Investigation Reports and
Remedial Action Reports.

e Remedial alternatives analysis and design and
implementation of Remedial Action Workplans for
contaminated soil and groundwater,

s Design and implementation of In-Situ Chemical
Oxidation treatment for soil and groundwater
contamination.

e Sediment and surface water investigations.

ecological screening.

Bedrock investigations and fracture assessment.

Groundwater plume assessment and modeling.

Groundwater and surface water monitoring plans.

Soil gas and vapor intrusion investigations.

Receptor evaluations.

Regulatory compliance for residential, industrial, and

recreation sites.

e Applications for New Jersey HDSRF and EPA Brownfield
Remediation grants.

Baseline

ENVIRONMENTAL SITE ASSESSMENT AND

INVESTIGATION:

e Phase I and Phase II investigations of industrial,
commercial, and agricultural sites.

« Managed and conducted environmental investigations of
contaminated commercial and industrial sites, including
workplan preparation, geological characterization, soil
borings, well installations, gas probe installations, and
sampling of soil, groundwater, sediment, and surface
water.

e Environmental contamination screening for wetland
mitigation projects.

HYDROGEOLOGY

e« Well installations, aquifer pump test and step test
analyses, evaluation of aquifer parameters, well
efficiency, sustainable yield, and zone of influence.

« Groundwater modeling using BIOPLUME, BIOCHLOR,
AT123D, and MODFLOW.

« Preparation of water allocation permit applications and
hydrogeologic reports for municipal groundwater supply
systems.

LAND USE EVALUATIONS:
e Freshwater and coastal wetland delineations in

accordance with Federal and New Jersey regulations.
Applications for regulatory wetland boundary verification
and wetland and flood hazard area permits.
e Environmental impact statements for
transportation and commercial and
development projects.
e Land use assessments for open space acquisition.

proposed
residential



MANAL BABA, LSRP
PROGRAM MANAGER

EDUCATION/CERTIFICATIONS:

International Institute for Infrastructural Hydraulic and
Environmental Engineering (IHE), Delft, Netherlands, MS,
Groundwater Engineering, 1995

Birzeit University, BS Civil Engineering, 1993

Licensed Site Remediation Professional, #585484
NDEP UST Subsurface Evaluator, License #196347

40-Hour OSHA Haz-Mat Certified OSHA 8-Hour
Supervisory/Refresher Training American Red
Cross

New Jersey Licensed Site Professional Association
(LSRP) # 585484

SUMMARY OF EXPERIENCE:

Ms. Baba has over 20 years of experience in environmental
engineering applications, specializing in investigation and
remediation of soil and groundwater contamination and
project management. She has performed numerous site and
remedial investigations; field pilot studies; hydrogeologic fate
and transport modeling analyses; design, implementation,
and operation; and maintenance of remedial systems at
various publicly and privately-owned facilities in New Jersey.

Ms. Baba has designed and implemented various treatment
technologies at petroleum hydrocarbon contaminated sites,
including high vacuum extraction/enhanced fluid recovery
(HVE/EFR), soil vapor extraction (SVE), air sparging (AS),
bio-sparging, bioslurping, and intrinsic bioremediation.

Ms. Baba has also managed environmental investigations,
evaluated potential contaminant source areas, identified and
assessed potential risks to receptors and developed risk
management options. She has considerable leadership
experience serving as field and office supervisor for a group
of staff scientists and engineers. Her leadership experience
also includes extensive communications with clients and
building long-term business relationships, coordinating and
managing subcontractors, large-scale cost estimating, long-
term management of large development projects, and
remedial design and implementation. She has prepared
professional reports for public agencies and private
developers, property owners, and other clients in New
Jersey.

REPRESENTATIVE PROJECTS:

Fire House No. 4, Township of West Orange, NJ. Project
Manager and LSRP responsible for conducting soil and
groundwater investigations, oversight of monitoring well
installations, vapor intrusion investigation, ecological
evaluations, and selection of remedial actions and
implementation.

Lindsley Avenue Bus Garage, Township of West Orange, NJ.
Project Manager and LSRP responsible for conducting soil

and groundwater investigations and selection of remedial
actions. Provided guidance to field staff, contractors,
supervised and reviewed sampling and technical reports.
Based on the findings of free-phase product in few
monitoring wells, a HVE was implemented, and the free-
phase product was removed.

Beraen County Mosquito Control, Paramus., NJ. Project
Manager and LSRP responsible for managing soil
investigations associated with the proposed development of
a new DPW facility and selection of the remedial action.
Completed the remedial action and issued a Response Action
Outcome (RAQ).

Various Contaminated Sites, Elizabeth, NJ. Project Manager
and LSRP that performed SI, RI, and vapor intrusion
investigations; prepared Remedial Action Selection (RAS)
and Remedial Action Work Plan (RAWP) reports; and
implemented Remedial Action (RA) at various city-owned,
contaminated sites; e.g., Water Utility Garage; City Yard;
Mickey Walker; Annex Building, Marina; Fire Engines # 3, 5,
6, 7; Fire Headquarters; Masnicki Park; NJ Transit; the
former Saxony Motel, Veterans Park etc. Responsibilities also
included design and installations of SVE/AS and HVE/EFR
remediation systems, enhanced bioremediation technology
applications, excavation of impacted soil, and conducting
long-term compliance monitoring at the various sites.
Implementation of remedial actions was completed at some
sites and RAOs were issued for the completed cleanup of soil
and groundwater.

Municipal Building, Borough of Bergenfield, NJ. Project
Manager and LSRP responsible for conducting soil and
groundwater investigations, oversight of monitoring well
installations, vapor intrusion investigation, sensitive receptor
surveys and evaluations, ecological evaluations, and
selection of remedial actions. A CEA for the plume under an
MNAP was established. Upon implementation and completion
of Remedial Actions, issued an RAQ for the site.

Former Keystone Facility, Secaucus, NJ. Responsible for
overall management and bedrock groundwater remedial
investigations. Designed and implemented an in-situ
bioremediation of chlorinated solvents. Tasks also included
attendance at public meetings and a presentation to the
public and local authorities.




STEPHEN MASTRIPOLITO, PE, LSRP
PROGRAM MANAGER

EDUCATION/CERTIFICATIONS:
B.S. Chemical Engineering, Rutgers University, NJ

PROFESSIONAL REGISTRATIONS:
Professional Engineer: New Jersey (License #
24GE04733200)

NJ Licensed Site Remediation Professional (License#
747139)

TRAINING AND COURSES.:
OSHA 40-hour and 8-hour Refresher;

OSHA Site Supervisor
First Aid, AED, and CPR Trained
NIDEP Flood Hazard Area Certificate

PROFESSIONAL ASSOCIATIONS:
New Jersey Site Remediation Professionals
Association (LSRPA)

Association of New Jersey Environmental
Commissions (ANJEC)

GENERAL QUALIFICATIONS:

Mr. Mastripolito has over 20 years of experience
implementing large scale and complex remediation
projects, including managing the design and
installation of soil, groundwater, and soil gas
remediation systems. He served as the vapor intrusion
lead with experience in investigation, mitigation,
monitoring, and maintenance. He has been the LSRP
of record for multiple sites in New Jersey and Engineer
in Responsible Charge for engineering projects
throughout the State. As a Project Manager, he has
served as a key contact for interfacing corporate,
facility, regulatory, subcontractors, and community
stakeholder, and has been responsible for the
selection, coordination, and management of
subcontractors, cost estimating, and management of
the scope, schedule, and budget for various remedial
projects.

SUMMARY OF EXPERIENCE:

Environmental Site Assessments — Municipal, County,
and Industrial Clients
e Managed a portfolio of municipal and county
environmental site assessments, including Phase I
ESAs, and Preliminary Assessments to support
grant funding for improvements, acquisition of
properties for open space, and to advance
investigation/remediation of the subject property.

» Managed a portfolio of twelve (12) township park
properties undergoing improvements funded by
NIDEP Green Acres program. Program included
the completion of preliminary assessments at each
park property and site investigations at select
properties to support the Green Acres funding
applications.

« Managed preliminary assessments at multiple
public parks undergoing improvements funded by
Monmouth County Municipal Open Space grants
and NIDEP Green Acres program grants

» Completed multiple preliminary assessments of
active/operational industrial facilities as required
by ISRA (NJAC 7:26B), as well as to support
shutdown and decommissioning of manufacturing
facilities.

Site Remediation — Municipal/County, Real Estate
Developers, Large Industrial, Petroleum,
Pharmaceutical, and Manufacturing Clients

« Managed the investigation and remedial activities
for multiple sites including cases within an active
refinery in a 40- site retail petroleum portfolio.

« Prepared remedial designs contract documents
including specifications, construction drawings,
project schedules, and budgets for various
remedial action programs, including in-situ
remediations, excavation and off-site disposal,
SVE/MPE systems, and decommissioning of
industrial facilities.

e Conducted bid reviews, short-listed contractor
interviews, and recommendation of contractor
selection; equipment procurement; project
coordination; documentation and inspection; and
coordination with client and subcontractors.

« Provided engineering services during remediation
projects including review of contractor submittals,
contractor RFIs, issuance of RFI responses, and
construction quality assurance. Performed on-site

Page 1



STEPHEN MASTRIPOLITO, PE, LSRP
PROGRAM MANAGER

construction inspection and contract
administration on remedial construction projects.

Managed schedule and budget, coordinated
subcontractors, and performed field oversight for
multiple remedial phase projects.

Designed and implemented field programs to
evaluate volume of contaminated materials,
including test trenching programs and sediment
sampling at multiple sites throughout NJ. Prepared
engineering drawings and calculations to delineate
the extent of contaminated media.

Managed the operations, maintenance, and
sampling of over 30 point-of-entry treatment
(POET) systems used to protect potable drinking
water quality.

Provided technical expertise to out-of-state clients
and managers for navigating the requirements of
the NJDEP SRRA.

Managed remedial investigation programs of soil
and ground water.

Managed the design and installation of soil,
groundwater, and soil gas remediation systems.

Prepared multiple Preliminary Assessments, Site
Investigation Reports, Remedial Investigation
Reports, Remedial Action Work Plans, Remedial
Action Reports, and Remedial Action Permit
Applications to the NIDEP.

Conducted remedial alternatives analysis and
prepared feasibility and business case analyses of
various remedial technologies. Supported remedial

e LSRP of record for the closure of multiple UST
systems. Managed the UST closure sampling
programs and contractor oversight/inspections.
Prepared and maintained health and safety plans.

Vapor Intrusion — Real-Estate Developers and

Industrial Clients

e Designed and commissioned the installation of
over 100 vapor intrusion mitigation systems in
residential structures and commercial/industrial
properties.

e Conducted vapor intrusion sampling at muitiple
residential, commercial, and industrial locations.

o Managed the O&M program including non-routine
maintenance (repairs), routine maintenance
(inspections), and preventive maintenance of over
250 mitigation systems. Coordinated repairs,
customer service calls, and system upgrades with
field installation teams.

Permitting and Compliance

e Prepared and oversaw the development and
submittal of Soil Erosion and Sediment Control
(SESC) Plan Certifications. SESC Plan certifications
were developed for a variety of soil remediation
projects in various Soil Conservation Districts
throughout NJ. Engineer-of-Record for SESC Plans.

e Prepared and oversaw the development and
submittal of NJDEP Division of Land Use Regulation
Permits, including individual Flood Hazard Area
Permits, and Freshwater Wetlands general permits

strate development for multiple clients
througl}:out NJ ang NY. P for remediation and landfill closure projects.
« Project Manager for the development of Discharge
Underaround _ Storage Tank _Closures — Retail Prevention Containment and Countermeasure

(DPCC) and Discharge Cleanup and Removal
(DCR) plans for multiple manufacturing facilities.

Petroleum, Pharmaceutical, and Industrial Clients

e Managed the engineering and environmental

services associated with the closure of multiple
underground storage tanks (USTs) and associated
piping systems, including the closure and
abandoning-in-place of a 20,000-gallon No. 2 fuel
oil UST and the closure and abandoning-in-place
of over 700 feet of UST piping.

Oversaw the preparation of required permits,
NIDEP forms and  notifications, usT
decommissioning plans, and site investigation/UST
closure reports. Prepared bid procurement
packages, including construction bid specifications
and construction drawings.

o Project Manager for development and submittal of
a Storm Water Pollution Prevention Plans (SWPPP)
and Industrial_Stormwater Permits. Conducted
inspections of facilities to verify compliance with
the approved SWPPP.

« Prepared permit renewal application packages for
New Jersey Pollution Discharge Elimination System
(NJPDES) surface water discharge permit for the
treated effluent of remediation systems.

Page 2



ZAHID SIDDIQUI, PE, CFM
PROGRAM MANAGER

EDUCATION/CERTIFICATIONS:
M.S., Environmental Engineering - 1994

B.S., Civil Engineering - 1989

B.Sc., Biological Sciences — 1985
Professional Engineer, State of New Jersey
Professional Engineer, Commonwealth of Virginia
ASFPM Certified Floodplain Manager
OSHA HAZWOPER Certified

PUBLICATIONS AND PRESENTATIONS:

Landfill Siting Using GIS — A Demonstration. Published in
ASCE Journal of Environmental Engineering, June 1996.

Flood Resiliency Study for Swan Creek, Lambertville, NJ -
Presented at New Jersey Flood Plain Managers Conference,
October 2017.

Flood Mitigation Strategies for Highly Urbanized Areas— A
Case Study of Lister Avenue, Newark, NJ. Presented at New
Jersey Flood Plain Managers Conference, October 2016.

Stormwater Management & Infrastructure Improvement.
Presented at the New Jersey Conference of Mayors, 60th
Annual Spring Conference, May 2025.

GENERAL EXPERIENCE:

Mr. Siddiqui has over 28 years of experience in Landfill
Engineering, site planning and development, surface water
hydrology and hydrodynamic modeling, stormwater
management, and green infrastructure. He is a licensed
professional engineer in New Jersey and Virginia, and is a
certified floodplain manager.

Mr. Siddiqui is versed in the modeling of the hydrologic and
hydraulic processes. He has prepared many small and
large-scale hydrologic and hydraulic studies. Mr. Siddiqui
has designed stormwater management facilities for
numerous sites to meet water quality, recharge, runoff, and
non-structural management standards. He has managed
numerous site design projects and is well-versed in design
standards and permitting requirements of various local,
state, and federal agencies for site development. He has
also prepared master plans, engineering feasibility studies,
and yield analyses for various commercial and residential
development projects.

SUMMARY OF EXPERIENCE:
SELECT HYDROLOGY AND HYDRAULIC EXPERIENCE:

1.F.K. International Airport Near and Far Term Master
Planning, Port Authority, NY: Prepared a stormwater master
planning study for J.F.K. Airport, assessing the facility's near-

term (the target year 2055) and far-term (the target year
2085) needs, based on the impact of regional climatic
changes and planned expansion of airport services.

astal Texas Protection and Restoration Feasibility Stud

Galveston County, Texas: Prepared a storm hardening study
for the USACE Galveston District after Hurricane Harvey hit
this area in 2017. The study developed flooding models for
the region during 500-year to 1,000-year storm events and
prepared conceptual storm hardening schemes for the City
of Galveston, areas surrounding Clear Creek, and Dickinson
Bayou.

Nuisance Flooding, Borough of Stone Harbor, NJ: Low-lying
areas of Stone Habor were experiencing nuisance flooding

from rain events and high tides. Developed a hybrid 1D-2D
hydrodynamic model that incorporated drainage piping,
street overflows, and tidal fluctuations to evaluate existing
infrastructure and develop remediation options.

Swan_Creek Flood Resiliency Project, Lambertville: Swan
Creek neighborhood is frequently flooded when the Delaware
River is at a high stage, and water backs up into Swan Creek.
An HEC-RAS hydraulic model was used to study the problem
and recommend options.

Halls Mill Road Widening and Stream Crossings, Monmouth
County, NJ: Roadway improvements along Halls Mill Road
between U.S. Route 33/US. Route 9, a stretch of
approximately 1.5 miles. Work included modifications of two
stream crossings, the design of stormwater conveyance and
management systems along the road, and obtaining NJDEP
FHA Permits. The design included a green infrastructure for
water quality treatment. A bioretention swale in the central
median area was used to treat the stormwater runoff from
roadway pavement.

Stream _relocation, Mingo County, WV: Performed an H&H
study for the relocation of a Wolfpen Fork tributary,

designed the relocated stream, and obtained a permit thru
WVDEP. The relocation was performed to accommodate the
expansion of coal mining operations at Cam Mining Property.

Roadway/Stream Crossings for PennEast Pipeline, NJ and PA:
PennEast Pipeline Company is proposing to build a 36-inch
diameter, 120 miles-long Natural Gas pipeline from Luzerne
County in Pennsylvania to Mercer County in New Jersey. This
pipeline required many access roads that crossed many
streams along its way. To support this project, prepared
hydrologic and hydraulic studies for various planned stream
crossings.

Streambank Stabilization, Overpeck Park, Bergen County, NJ:

Developed streambank stabilization measures for Overpeck
Lake as part of Rowing Track development and landfil
closure activities at Overpeck Park.

Floodplain _and Floodway Delineations, Encroachment
Analyses: Prepared a number of hydrologic and hydraulic
studies for FEMA, NJDEP, and PADEP to establish regulatory




ZAHID SIDDIQUI, PE, CFM
PROGRAM MANAGER

floodplains, floodways, and encroachment limits along
various streams.

Franklinville Lake Dam, Franklinville, NJ. Franklinville Dam is
a Class I High Hazard Dam that impounds approximately 56

ac-ft of water along Little Ease Run and forms the reservoir
known as Franklinvilie Lake. Performed a Dam break analysis
using HEC-RAS 2D platform and developed inundation
mapping and emergency action plans for the Dam.

Lenape Park Dam Break Study, Union County, NJ: Prepared

a Dam Break/Dam Classification study for Lenape Park Dam
on Rahway River. The Dam has a drainage area of
approximately 32 square miles and can pond approximately
2,000 acre-ft of water behind it. The study used a two-
dimensional modeling approach using the HEC-RAS 5.1 2D
platform.

Stormwater Management Desians: Prepared numerous
stormwater management and drainage designs for site/civil,

road infrastructure, environmental, and ecological
restoration projects in many states.

Stormwater _ Design  Reviews: Perform  stormwater
management design reviews for various townships.

SELECT SITE PLANNING EXPERIENCE:

Managed design development and permitting for a range of
commercial and residential developments. The design tasks
included preparing site layouts, grading, drainage, water and
sewer utility, lighting, landscaping, stormwater
management, and erosion control plans. The permitting
tasks included Township Approvals, County Approvals, D&R
Canal Commission Approvals, NJDEP Flood Hazard Area
permits, NJDEP Wetlands permits, NJDEP Treatment Work
Approvals, NIDEP Watermain Extension Permits, and
regional soils district approvals. The types of projects
included the following:

eRetail Establishments
*Religious Institutions

eResidential subdivisions
«Corporate Campuses

*Schools *Public Parks
«Warehouses eAthletic Tracks
«Mixed-use Developments  sCommunity College
eFast Food Restaurants Campuses

eHotels +Sports fields

eConcrete Mix Plant
+Golf courses

ePharmaceutical Campuses

SELECT SOLID WASTE LANDFILL EXPERIENCE:

Designed a number of state-of-the-art new Municipal Solid
Waste landfills. The projects included site selection studies,
geological mapping, groundwater, and stormwater modeling,
modeling of gas generation rates, seismic stability analysis,
scheduling construction activities and design of the liner and
capping systems, leachate collection and disposal systems,

design of stormwater management system, and gas
collection and venting system.

Edgeboro  Landfill, East Brunswick, NJ: Developed
construction plans for containment and leachate collection
systems.

MCUA Landfill, East Brunswick. NJ: Designs and permitting

of vertical expansion. Design and construction plans for the
installation of rain cover on landfill slopes.

Gloucester County landfill, South Harrison, NJ: On-site
leachate forcemain improvements and leachate pump
station.

Cumberland County Landfill. Deerfield. NJ): side slope

restoration, landfill gas header installation, and site-wide
improvement.

Jersey Gardens Mall, Elizabeth, NJ: Developed construction

plans for capping and environmental control plans for the
Elizabeth landfill that led to the development of Jersey
Gardens Mall.

Bavonne Golf Course, Elizabeth, NJ: Developed construction
plans for fill stormwater management, capping, and
environmental control plans for Bayonne Golf Course.

C.A.R.D.S. Waste Transfer Station, Little Rock, AR, Design of
new 6,000 SF Waste Transfer Station.

Casablanca Landfill, Casablanca, Morocco: Performed
Seismic Stability Analysis to optimize landfill mound.

City of Fes Landfill, City of Safi Landfill, City of Gabes Landfill,
City of Sidi Bouzid Landfill. Morocco: Developed design and

construction plans for new municipal landfills.

City of Dierba Landfill, City of Gafsa Landfill, City of Kairouan

Landfill, City of Kebili Landfill, City of Medenine Landfill, City
of Tataouine Landfill, City of Tozeur Landfill, Tunisia:

Developed design and construction plans for new municipal
landfills.

City of Sidi Abdellah Landfill, Algeria: Developed design and
construction plans for new municipal landfills.

City of Abidian Landfill, Ivory Coast: Developed design and

construction plans for a new municipal landfill.




ERIC R. SNEE, LSRP
SENIOR SCIENTIST

EDUCATION:
B.S. Environmental Science, Drexel University

PROFESSIONAL REGISTRATIONS:
NJ Licensed Site Remediation Professional (LSRP License

No. 668739)
Certified Subsurface Evaluator (NJDEP, License No. 492017)

TRAINING AND COURSES:
OSHA 40-hour HAZWOPER (29 CFR 1910.120) Training

Certification

OSHA 8-hour HAZWOPER Refresher (completed annually)
First Aid, AED, and CPR Trained

Regulatory Training in Underground Storage Tanks

Combining Engineered Contaminant Source Area Treatment
Technologies

Groundwater in Fractured Bedrock

Site Characterization for In-Situ Remediation
NIDEP Case Study Training for LSRPs
Environmental Statistics for LSRPs

Wetland Delineator Program (Rutgers University)

New Approaches in Remediation of Contaminated
Sediments

GENE ALIFICATIONS:

Mr. Snee has over 20 years of professional experience
implementing environmental assessment, site remediation,
and land use evaluation projects. He has extensive
experience in regulatory compliance to reduce environmental
liabilities in a cost effective, technically sound manner. Mr.
Snee works on all phases of remedial projects including
preliminary  assessments, site/fremedial investigations,
remedial actions, and post-remedial monitoring. He is also
involved in environmental compliance oversight for
construction projects.

SUMMARY OF EXPERIENCE:

ENVIRONMENTAL SITE ASSESSMENT AND INVESTIGATION:

e Managed and conducted Preliminary Assessments and
Phase I ESAs for industrial, commercial, agricultural,
residential, and open space properties and child care
facilities throughout New Jersey.

« Managed and conducted site and remedial investigations
at industrial, commercial, agricultural, residential, and
open space properties throughout New Jersey.

o Design and implementation of natural background
investigations including field sampling program, data
evaluation and statistical analyses, and report preparation.

o Environmental contamination screening for wetland
mitigation projects.

o Managed and oversaw remediation for institutional,
industrial, commercial, and residential underground
storage tank (UST) removals including soil, groundwater,
and vapor intrusion investigations and preparation of site
investigation/UST closure reports.

« Design and implementation of characterization/evaluation
of soil, dredged material, and recycled concrete for
potential beneficial reuse.

SITE REMEDIATION AND BROWNFIELDS REDEVELOPMENT:

« Site characterization and receptor evaluations.

« Underground storage tank (UST) closure and remediation.

o Development of Health and Safety Plans (HASPs) and
Quality Assurance Project Plans (QAPPs).

o Preparation of Remedial Investigation and Remedial
Action Reports.

» Design and implementation of remedial action workplans
including analysis of remedial alternatives.

« Design and implementation of investigations and remedial
actions at contaminated commercial and industrial sites
throughout New Jersey, including workplan and report
preparation, soil boring and well installations, gas probe
installations, UST excavations, and sampling of soil,
groundwater, sediment, surface water, soil-gas, and
indoor air.

e Conducted environmental assessments and investigations
and prepared final reports for Linear Construction Projects
throughout New Jersey.

s Sediment and surface water investigations. Baseline
ecological evaluations.

¢ Groundwater plume assessment and modeling

« Soil gas and vapor intrusion investigations.

s Regulatory compliance for residential,
industrial, and institutional sites.

commercial,

LAND USE EVALUATIONS:

o Review conformance of planning/zoning board
applications to all applicable rules and regulations. Advise
respective Board of any environmental impacts of
proposed development.

» Wetland delineations in accordance with Federal and New
Jersey regulations. Applications for regulatory wetland
boundary verification, general permits, and individual
permits.

¢ Implementation of landfill gas monitoring, cover
verification, and  maintenance  inspections, and
preparation of quarterly reports for several ‘legacy’
landfills in New Jersey.




SALIH KOKOL, CSE
SENIOR SCIENTIST

EDUCATION/CERTIFICATIONS:
B.A., Geology, City University of New York, Queens College,

NYC, NY, 1983
M.A. Candidate., Hydrogeology and Geo-Chemistry, City
University of New York, Brooklyn College, New York, NY

Licensed Subsurface Evaluator, #0011795, State
of New Jersey

Licensed N-2 Industrial Wastewater Operator,
#0005765, State of New Jersey

OSHA Rule 1910.120 Training: 40-Hour Health &
Safety Course

MEMBERSHIP AND AFFILIATIONS:
Geologic Society of America
National Groundwater Association

GENERAL EXPERIENCE:

Mr. Kokol has more than thirty (30) years of professional
experience in the environmental consulting industry. Mr.
Kokol's expertise includes investigating underground storage
tanks, subsurface releases of LNAPL and DNAPL compounds,
performing  environmental  site  assessments,  site
remediation, geotechnical investigations, site investigations,
remedial investigations, Phase I and Phase II investigations,
and maintaining regulatory interface. He has extensive
experience conducting soil, groundwater, surface water, and
vapor intrusion investigations, receptor evaluations, and
remedial projects at military facilities, landfills, refineries,
industrial, commercial, and residential  properties
contaminated by petroleum hydrocarbons, MGP, chlorinated
solvents, heavy metals, and PCBs.

Mr. Kokol has vast expertise in evaluating site conditions,
assessing risks, and performing soil, groundwater, surface
water, sediment, soil-gas, and indoor air sampling. His
remedial expertise includes installation, operation and
maintenance of SVE/Air Sparge Systems, Pump & Treat, Air
stripping, and SVE w/Catalytic oxidizer, P&T w/chemical
treatment and GAC filtration systems, steam injection, bio-
remediation, chemical oxidation injections, groundwater and
soil sampling, installation of monitoring and recovery wells,
soil borings, and underground storage tank (UST) and soil
excavation. Mr. Kokol is highly proficient conducting aquifer
tests to evaluate hydrogeologic parameters and modeling
groundwater flow. He has extensive experience in data
management and various mapping and logging software to
assess site-specific and regional geologic, hydrogeologic, and
environmental conditions. Mr. Kokol maintains a working
understanding of current NIDEP regulations including
N.J.A.C. 7:26E (TRSR), N.J.A.C. 7:26C (ARRCS), N.J.A.C.
7:26B (ISRA), and N.J.A.C. 7:14B (UST) regulations as part
of the licensing process.

SUMMARY OF EXPERIENCE:

Remedial Investigations:

eInvestigated service stations, landfills, pipelines, terminals,
Superfund sites, and government and industrial facilities and
private residences.

eDesigned and implemented more than 100 Remedial
Investigation/Remedial Action Workplans

ePerformed and supervised subsurface investigations,
including environmental and geotechnical test borings,
installation of monitoring wells, and collection of soil and
ground water samples for contaminant plume delineation.

UST Investigation, Removal and Closure:

eInvestigated multiple UST leaks and installed numerous
monitoring and recovery wells to delineate free-phase and
soluble-phase contaminants along and across a major
highway in New Jersey. Conducted aquifer testing and SVE
testing for a proposed treatment and SVE system. Oversaw
installation and operation of a pump-and-treat system, air
stripping, and SVE (with catalytic oxidizer) system operation.
All work was completed in compliance with NIDEP
regulations.

sAssessed/investigated multiple UST leaks at various
gasoline stations in Long Island and upstate New York.
Delineated contaminant plumes across city streets; proposed
system design for soluble-phase contamination; and
conducted feasibility studies and aquifer tests for product
recovery, ground water pump-and-treat, and SVE systems.
Operated and evaluated numerous product recovery and
ground water remediation systems (pump-and-treat, air
stripping, and carbon filter), and complied with NYSDEC
regulations.

Soil and Ground Water Remediation:

sEvaluated, selected appropriate treatment technologies,
and managed over 100 remediation projects involving the
operation and maintenance (O&M) of remedial systems -
including startups, routine site visits, compliance sampling
and reporting, carbon change-outs, equipment maintenance,
and troubleshooting.

«Commissioned more than 25 treatment plants.
sImplemented the O&M of an extraction system designed to
establish hydraulic control within a landfill in New Jersey,
while maintaining regulated discharge criteria.

eProvided general management, risk assessment, and
feasibility services for proposed future remediation of
subsurface petroleum release from a major pipeline in New
Jersey. Coordinated and oversaw street and sidewalk
drilling, aquifer testing, and ground water quality
determination in immediate area of concern. Based on the
findings, an ORC® injection grid was established and activity
was conducted. Post-application testing indicated four-fold
reduction of the contaminant concentrations...with resultant
cost savings for client.

sInvolved in the dewatering of a multi-layered aquifer in New
Jersey to facilitate remediation of radioactive wastes.
Participated in well design and pump test design.




JACQUELYN FAGAN, CRP/SRMP
SENIOR ENVIRONMENTAL SCIENTIST

EDUCATION/CERTIFICATIONS
M.S Environmental Science and Policy
Johns Hopkins University, Baltimore, MD (2022)

B.S. Environmental Science &
Community & Regional Planning (dual-major)
Temple University, Philadelphia, PA (2012)

N.J. Certified Recycling Professional &
Sustainable Resource Mgmt. Professional
Rutgers NJAES OCPE (2021)

OSHA 40-hour HAZWOPER (29 CFR 1910.120)
OSHA 8-hour HAZWOPER Refresher (Annually)

GENERAL EXPERIENCE:

Ms. Fagan is a Senior Environmental Scientist with over 10
years of experience in the environmental industry. Over the
course of her career, Jacquelyn has worked on projects
ranging from small residential improvements to large
infrastructure and redevelopment projects. Her experience
includes working primarily with public agencies, as well as
private sector developers, in the bidding, planning and
design, and construction phases of projects of various sizes
and complexities. Jacquelyn has a diverse skillset, including
broad knowledge of environmental policies and regulations
that she regularly applies for regulatory compliance
monitoring, reporting, and permitting projects.

Ms. Fagan's experience at CME includes but is not limited to
maintaining compliance with the NJDEP Licensed Site
Remediation Professional (LSRP) requirements for many
contaminated sites and/or sites under investigation, field
work and preparation of reports related to various phases of
environmental investigations, analyzing and preparing GIS
Data for NIDEP submittals and other environmental
investigations, preparation of HDSRF grant and NJIB loan
applications, preparation of proposals and project budgets,
air permitting, and land use permitting. Key experience is
highlighted, as follows:

KEY PROJECTS
Provides Project Management for NJDOT 3-Year Term Site
Remediation Contract, consisting of various NJDOT
maintenance facilities in NJ.

Prepare preliminary food waste market study utilizing GIS
and facilitate Procurement Process (Development of
RFQ/RFP) for a Public Private Partnership (P3) for
Development of a Food Waste Recycling Facility at the
Middlesex County Utilities Authority Landfill, including EJ
Law consideration.

s Prepare “Technical Review of the Leachate Reintroduction

to Sanitary Sewer Plan” in Connection with a Closed
Landfill/Former Superfund Site in Monroe, NJ.

o Prepare “Review of the Existing Water Supply and

Treatment Facilities” and associated GIS Analysis to
evaluate extent of contamination from Superfund Site and

PFOAs emerging contaminants in Fair Lawn Borough’s water
supply and present several water treatment alternatives and
costs.

o Prepare NEPA Environmental Assessment for Carteret Ferry

Terminal
PRELIMINARY ASSESSMENTS / PHASE I ESAs, SITE
INVESTIGATION / PHASE II ESAs, REMEDIAL

INVESTIGATION, REMEDIAL ACTION, & RESPONSE ACTION
OUTCOME

« Various sites of varying complexity throughout NJ.

ENVIRONMENTAL PERMITTING & COMPLIANCE

Ms. Fagan has performed various types of permitting and
compliance for a myriad of diverse projects and sites,
including:

NEPA Environmental Reviews,

NJIDEP Air Permitting & Compliance Reporting,

NJDEP Land Use Permitting,

NJ Environmental Justice Law Compliance,

NJDEP Water Allocation Permitting

HAZARDOUS BUILDING MATERIALS ASSESSMENT /
ABATEMENT

Ms. Fagan has managed the assessment and abatement of
asbestos containing materials, lead based paint, PCBs, and
universal hazardous wastes at various government facilities,
including Union County, Sayreville Borough, and Bloomfield
Township.

FUNDING AND GRANT EXPERTIENCE

Ms. Fagan prepares Hazardous Discharge Site Remediation
Fund (HDSRF) grant applications for public entities
performing environmental investigations and remediation.
Ms. Fagan also prepared NJ Infrastructure Bank (NJIB) loan
applications for various fandfill improvement projects.

o  HDSRF Application for Remediation at South River
Firehouse Redevelopment Project

» HDSRF Application for Bridgeton “Former Tin Can”
Site and Former Landfill.

s NJIB Loan Applications for landfill expansion
projects including new Cells #13, 14, 15, and 16 at
the Gloucester County Landfill

¢ NJIB Loan Application for Various Landfill
Improvements at the Cumberland County Landfill

BUSINESS DEVELOPMENT
Ms. Fagan prepares qualifications packages in response to

public RFQs/RFPs, project-specific proposals, and project
budgets for various kinds of environmental consulting work,
including solid waste engineering projects, environmental
assessment and remediation projects, municipal engineering
and environmental consultancies, and environmental work
integral to larger redevelopment projects.

EXPERIENCE:
Environmental Experience: 13 years

ASSOCIATES



JOSE R. BUSTAMANTE
SENIOR GEOLOGIST

EDUCATION/CERTIFICATIONS:
B.S. Geology, Mapua Institute of Technology,

Manila, Philippines EXPERIENCE:
Geologist (Philippines) 2005 - Present CME Associates - Geologist
HA 40-h - i
OSHA 40-hour and 8 -hour supervisor 2004 - 2005 Key Tech - Technician
Offshore Prospecting (Geology and Geophysics) for
8 months (Tokyo, Japan) 2001 - 2003 URS - Geologist
Geological and Geophysical Training (on the job)
at Occidental Petroleum (OXY) 1998 - 2001 g:g;g;ist and  Moore -

GENERAL EXPERTENCE:
sPerform oversight of environmental driling and

groundwater sampling for projects of government and
private companies.

ePerform Quality Assurance inspection at the Linden Landfill
Closure, Linden, New Jersey.

oPrepared field reports for NJDEP.

SUMMARY OF EXPERIENCE:

Key Tech, Keyport, New Jersey
«Submitted on time laboratory results of physical tests of soil

and aggregate samples for moisture-density, sieve analysis,
permeability, liquid, plastic limit and organic content.
«QOversaw soil excavation and drilling, and conducted soil
sampling.

«Conducted in-field testing of soils and asphalt pavement
for compaction.

eInspected rebar frame, forms, tested concrete and
fabricated concrete cylinders.

*Prepared reports.

URS, Cranford, New Jersey
eParticipated in the assessment, investigation and

remediation projects at the J.F. Kennedy International
Airport, New York from 2000 to 2003.

«Oversaw auger drilling, geo-probe boring, hydro-punch
groundwater sampling, well installation and development.
eAssisted on timely completion of quarterly groundwater
sampling using dedicated in well systems, bailers, low-flow
purging and documenting of about 400 monitoring and,
extraction wells.

«Oversaw the operation and maintenance of soil vapor
extraction (SVE) system.

eConducted enhanced bioremediation treatment of
contaminated soils.

eConducted soil and groundwater sampling at a
pharmaceutical facilities in central NJ.

eAssisted in groundwater sampling at an abandoned
chemical facility and submitted reports.



AUSTIN BAZUK
ASSOCIATE PROJECT MANAGER

EDUCATION/CERTIFICATIONS
Susquehanna University

Selinsgrove, PA

Bachelor of Earth and Environmental Science

Rutgers University for Continuing Professional Education Wetland
Delineation Certificate, 2022

GENERAL EXPERIENCE:

Mr. Bazuk Bazuk has experience in Environmental Regulatory
Compliance with State and Federal regulations. His
experience includes a wide variety of disciplines including
those necessary to evaluate sites for feasibility from the
standpoint of environmental regulations concerning
freshwater wetlands, flood hazard areas, coastal wetlands,
CAFRA, waterfront development, tidelands claims and
stormwater management.

BRIDGE/CULVERT EXPERIENCE:

o  Marlboro Township: Improvements to Harbor Road
Project entailed the preparation of flood hazard area and
freshwater wetlands general permits for roadway
improvements and the replacement of a culvert crossing
a tributary of the Deep Run.

e  Monmouth County: Improvements to County Route 3
Project entailed the preparation of flood hazard area and
freshwater wetland individual permits for reconstruction,
widening, and realignment of several section of County
Route 3.

o Bergen County: County Road Culvert
Project entailed the preparation and submission of flood
hazard area individual permit and a Freshwater wetlands
general permit for the reconstruction of a culvert washed
out by Hurricane Ida. The application submission was
made to follow up an emergency permit submission.

DETAILED EXPERIENCE:

« Union County: Groundwork Elizabeth
Stream Enhancement
Project involved the preparation and submission of
freshwater wetlands and flood hazard area permits, as
well as coordination with the Historic Preservation Office
for the submission of an Application for Project
Authorization.

e  Brick Township: Mallard Point Park Improvements
Project involved the preparation and submission of
CAFRA, freshwater wetland, flood hazard area, and Army
Corps of Engineers permit for beachfront park
improvements.

e Holmdel Township: TABS Committee Bike Route
Project involved an extensive wetland delineation to
determine constraints for the proposed bike route.

o Lakewood Township: Sanitary Sewer Extension
Project entailed the preparation of a CAFRA permit for
an extensive linear MUA improvement project to extend
the limits of the sanitary sewer line under major roads.

s  Middlesex County: Improvements to CR 535 Washington
Road
Project entailed the preparation of a flood hazard area
individual permit for the improvements to the
intersection of CR 535 Washington Road and CR 675
Jernee Mill Road, MacArthur Avenue and Furman
Avenue.

o Borough of Red Bank: Marine Park Parking Lot
Project entailed the preparation of a CAFRA individual
permit for the construction of a public parking lot for
Marine Park, located along the Navesink River which is a
Category 1 water.

e North Brunswick Township: Improvements to Evelyn
Avenue
Project entailed the preparation of a freshwater
wetlands general permit for roadway and drainage
improvements along Evelyn Avenue,

VARIOUS ENGINEERING PROJECT TASKS

e Perform and review environmental regulations and
impacts

e Conduct field investigations
delineations and soil sampling

o Prepare environmental permit applicaton to the NJDEP
and US ARMY Corps of Engineers
Coordinate assigned project elements

e Review and report on site plan/ subdivision applications

¢ Technical report writing and review

including  wetland

EXPERIENCE:
Project Manager Experience: 5 years



DREW G. LEWIS, P.E., P.P.
PROFESSIONAL ENGINEER

EDUCATION/CERTIFICATIONS:
Stevens Institute of Technology, Hoboken, NJ

Bachelor of Engineering in Civil Engineering

May 2011
Professional Engineer, New Jersey Board of
Professional Engineers and Land Surveyors, June
2018, Lic. No. 24GE05440000

Professional Planner, New Jersey Board of
Professional Planners, June 2022, Lic. No.
33L100649600

OSHA 40-Hour HAZWOPER Supervisor Training/8-
Hour Refresher/ 10-Hour OSHA Construction
Training

WORK EXPERIENCE:

February 2022 — Present

CME Associates

Senior Professional Environmental Engineer,
Environmental Services Division

January 2021 — February 2022
Cornerstone Environmental Group / Tetra Tech, Inc.

Project Manager 1I, Solid Waste — East Division

March 2018 — January 2021
CME Associates
Environmental Engineer III, Environmental Services Division

April 2015 — March 2018
AKRF, Incorporated- Civil/Environmental Engineer,
Hazardous Materials Department

November 2012 — April 2015
TRC Environmental Corporation
Engineer II, New Providence, NJ Remediation Office

September 2011 — June 2012
Florida Department of Transportation (FDOT)
Engineering Technician I, Tampa Construction Office

SUMMARY OF EXPERIENCE:

Phase IX Lateral Landfill Expansion, Gloucester County Solid
Waste Complex — South Harrison Twp., NJ (2018 — 2019)
eDrafted an Engineering Design Report to document and
provide support for the Engineering Design Plans.
«Completed engineering calculations to optimize the
expanded leachate collection system.

oDrafted an updated Environmental Impact Statement to
supplement the design report.

Cells 14, 15, and 16 Construction. Gloucester County Solid
Waste Complex — South Harrison Twp., NJ (2018 — 2023)

AS: SOCMT

«Served as Quality Control Engineer, providing professional
engineering oversight of the cell construction.

«Reviewed and provided comment on Contractor submittals,
geotechnical and geosynthetic conformance testing reports,
interfacial shear requirements, daily construction reports,
and final surveys (subgrade, liner systems).

eAttended project meetings, served as a liaison between the
Engineer, the Contractor, and the Client, and drafted meeting
minutes to detail discussions in the Pre-Bid, Pre-
Construction, and Construction Progress Meetings.
sFacilitated interim inspections with representatives from the
NJDEP Municipal Construction and Finance Element.
eManaged and collaborated with a team of four junior staff
members to draft and provide quality control of reporting
documents, including monthly progress reports and the Final
Construction Completion Report.

«Drafted and reviewed Applications for Payment and Change
Orders and provided comments to the Engineer of Record.

Cell 15 and Cell 17/18 Design _and Bid Phase Services,
Gloucester County Solid Waste Complex — South Harrison

Twp., NJ (2019 — 2020; 2024 - Present)

eDrafted Bid and Contract Specifications, including
NIDEP/NJEIT forms, for NJDEP acceptance and final Bid
acceptance.

«Drafted and updated project cost estimates for use in the
Bid and Contract Phases.

eParticipated in design and concept meetings with the Senior
Project Manager, Engineer of Record, and design team.

Landfill Closure/Post-Closure Care and Financial Plan
Development, Various Landfill Sites, NJ (2018 — Present)
sDeveloped Closure and Post-Closure Financial Plans for
several NJ flandfill sites in collaboration with the Chief
Engineer.

«Reviewed financial documents to estimate portfolio future
worth and calculate proposed tipping fees to financially
assure the closure and post-closure phases of each landfill
site, in accordance with the NJ solid waste regulations.
sUsed RS Means to develop extensive cost estimates,
detailing closure costs and post closure operations and
maintenance costs to maintain the landfill in accordance with
the plan and the governing regulations,

Gas__Collection and Control System Improvements,
Monmouth County Reclamation Center — Tinton Falls, NJ
(2021)

«Provided project management services and document
quality control related to the installation of improvements for
a landfill gas control and collection system at the landfill.
sCoordinated with the owner and landfill operator to ensure
that the project was completed in accordance with the
contract documents.

oConducted on-site meetings and progress inspections
during the construction phase.




DREW G. LEWIS, P.E., P.P.
PROFESSIONAL ENGINEER

«Organized and facilitated meetings with representatives of
the owner, landfill operator, engineer, contractor, surveyor,
and subcontractors.

«Completed review of daily inspection files and the
Construction Certification Report.

«Coordinated with the surveyor and supervised completion
of the as-built plans by the project team.

Desian and Installation of a Leachate Pre- Treatment Facility,

Riverview Preserve - Riverview, MI (2021 - 2022
Provided engineering services related to the design and
installation of a leachate pretreatment facility capable of
lowering effluent levels of PFAS in treated leachate,
concluding with the preparation of a Request for Proposal
(RFP) document.

eAssisted with document quality control, development of
qualified proposer documents and forms, and participated in
evaluating the proposed technologies.

Leachate Treatment Technology Study, [Confidential Client]
(2021 - 2022)

eAssisted in the development of a technology review
document for a sustainable infrastructure investment client
which evaluated modern leachate treatment and
minimization practices in the context of sustainability,
response to emerging environmental initiatives and
regulations, and economic viability.

«Provided technical background on landfill leachate, the state
of the U.S. solid waste industry, emerging contaminants in
leachate, leachate treatment and minimization practices, and
information related to evaporation technologies.

Installation of an Exposed Geomembrane Cover: Salem
County Landfill - Alloway Township, NJ (2021)

eProvided project management services and document
quality control related to the installation of an exposed
geomembrane cover at the landfill.

«Coordinated with the owner and contractor to ensure that
the project was completed in accordance with the Contract
Documents. -

«Organized and facilitated meetings with representatives of
the owner, engineer, contractor, subcontractors, and the
New Jersey Department of Environmental Protection
(NJDEP).

«Completed review of daily inspection files and drafted the
Construction Certification Report.

eAssisted in managing contract closeout.

Quarterly Geotechnical Monitoring, Pennsauken Sanitary
Landfill - Pennsauken, NJ (2021 - 2022)

Assisted in quarterly geotechnical monitoring related to the
slope stability and settlement of the existing, operational
landfill through use of data collected via horizontal
inclinometers, magnetic  extensometers,  pneumatic
piezometers, vertical inclinometers, and survey control
benchmarks.

Odor Mitigation System Desian _and Bid Phase Services,
Middlesex County Landfill - East Brunswick, NJ (2018 - 2019)
«Devised a multi-tiered plan to conduct odor related sampling
for numerous airborne gases potentially contributing to local
odor complaints, which included collaboration with multiple
environmental laboratories and equipment vendors.
«Implemented and the sampling event with field staff at the
active landfill site, serving in a project management role.
eProvided conclusions and recommendations from the odor
study to the Engineer of Record, which was used to develop
a conceptual plan for odor mitigation.

«Drafted the Bid and Contract Specifications for the
construction and operation of an odor mitigation system at
the landfill.

Remediation of Former Middlesex County Administration
Building - New Brunswick, N3 (2020 - 2021)

«Provided revisions and comments to the existing Remedial
Action Work Plan.

«Collaborated with the Senior Project Manager to develop an
injection plan, to be included with the RAWP, which detailed
a remedial strategy of using injections of sulfate-reducing
chemicals to induce Enhanced In-Situ Bioremediation (EISB).
eCalculated materials required to complete the remediation
and assisted in the development of the remediation plans.
eDrafted a Permit-by-Rule application to facilitate the
selected remedy.

Remediation of Former Roosevelt Care Center - Edison, NJ
(2018 - 2019)

eActing as project coordinator, attended regular meetings
with the Client, reviewed soil disposal documentation and
daily field reports, collaborated with the field LSRP, and
provided remedial construction QA/QC services.

«Drafted cost estimate and reviewed Contractor Applications
for Payment and Change Orders.

«Drafted Contract Specifications, bid addendum, bid
recommendation letter, and attended bid opening and Pre-
Construction meetings.

eReviewed and commented on Contractor submittals and
made recommendations to the LSRP of Record.

9 DeKalb Avenue Site, Dec 2016, Phase 1 Environmental Site
Assessment/ Commercial Redevelopment - Downtown
Brooklyn, NY (2016 - 2017)

oConducted a site visit to identify document conditions
contributing to or constituting on property RECs.
«Conducted site interviews with the development team and
building engineer.

eInspected regulatory records

«Completed a Phase I Environmental Site Assessment report
to Summarize findings.




DAVID FAUST, PE
PROFESSIONAL ENGINEER

EDUCATION/CERTIFICATIONS:

Master of Science, Geotechnical Engineering, New Jersey
Institute of Technology, 2013

Bachelor of Science. Civil Engineering Drexel University,
2009

Professional Engineer, New Jersey - GE52260
OSHA 40-hour Health and Safety Hazardous Waste
Operations Training

GENERAL EXPERIENCE:

Mr.

Faust has performed geotechnical field work,

construction inspection, construction oversight and quality
assurance at many sites with varying conditions for the last
16 years. Projects Mr. Faust has worked on include:

Geotechnical evaluations for new and existing structures
Geotechnical field work

Site development

Stormwater management

Construction inspection

Quality assurance and quality control for excavation and
construction projects

The operation of gas treatment/gas collection systems
Oversight of landfill cap programs, site remediation, and
remedy review

Management and design for several geotechnical
investigations for slope stability, foundations and
environmental remediation

PROJECTS AND DESIGN WORK

Pastore Landfill, Frenchtown, NJ: Design and oversight
of capping and closure.

Martin Aaron Superfuud Site: Quality Assurance Field
Officer; managed QA plan, vibration and movement
monitoring, and the preparation of Remedial Action
Work Plans and Reports. Coordinated with Remedial
Designer and Construction Team.

Underground Storage Tank Removal: Designed retaining
wall and subsurface suppolt systems for excavations.
Oversaw construction and remediation for two large
tanks containing tar sludge; managed vibration and
movement monitoring, excavation near structures, and
remediation beneath concrete block wall with surcharge
and a railroad line.

Shotcrete Program: Project Manager and Designer for a
major shotcrete program; included micropiles (+ 125),
rock anchors (+400), and shotcreting (+35,000 SF).
Monitoring Wells Installation: Managed installation and
logging of monitoring wells for site remediation.
LNAPL/DNAPL Investigation: Led investigation into
LNAPL and DNAPL in soil/bedrock; activities included soil
and core sampling, GPR investigation, and well
installation.

Landfill Cap Repairs: Designed and oversaw repairs due
to erosion events and slope failures.

Storm Water Control Measures: Installed stormwater
control systems (downchutes, swales, basins) for
multiple sites, including landfills; fieldwork involved
surveying, infiltration rate measurements, and flow
assessments.

Rock Anchors and Grouting: Managed projects involving
rock anchor drilling and grouting.

Retaining Wall Restoration: Resident Engineer for large
restoration projects, including horizontal drilling, weep
drains, grouting, and investigation.

Contaminated Sediment Investigation: Oversaw utility
investigation, drilling, sediment sample collection, and
testing in Passaic River, NJ.

Gas Collection/Treatment System: Operations Manager
for Superfund landfill gas system; responsibilities
included monthly fieldwork, flare testing, regulatory
interface, and subcontractor management.

Soil Removal Projects: Resident Engineer overseeing
excavation and soil removal; responsibilities included
pre- and post-construction surveys.

Health and Safety Officer: On-site health and safety
management for projects with known and unknown
health hazards.

Foundation Design: Designed foundation plans for new
structures, including large excavation support systems
(micropiles, grouting, underpinning).

Slope Stability Analysis: Conducted analysis and
modeling for slope stability, including seismic analysis
and solution design.

As-Built Development: Lead engineer for as-built
development for gas treatment plant, retaining wall
programs, and shored excavation.

Gas Flare System Design: Project Engineer for new
enclosed gas flare system; involved site plan
development, permit acquisition, foundation analysis,
control system coordination, and bid specification
preparation.

Soil Erosion and Sediment Control: Developed erosion
and sediment control plans for diverse environments,
including emergency repair of Superfund landfill and a
facility near an environmentally sensitive water body.

EXPERIENCE:
Engineering Experience: 16 years



RAND P. PIANIN, P.E.
ASSOCIATE PROFESSIONAL ENGINEER

EDUCATION/CERTIFICATIONS;
Rutgers University, School of Engineering, B.S. in

Bioenvironmental Engineering, 2013

Engineer-In-Training License No. EIT-02032

OSHA 40-hour HAZWOPER (29 CFR 1910.120)
Training Certification

OSHA 8-hour HAZWOPER Refresher (completed
annually)

GENERAL EXPERIENCE:

Mr. Pianin has over ten (10) years of professional
experience in the environmental consulting industry
conducting investigations and remedial actions to reduce
environmental liabilities in a cost effective, technically
sound manner. Mr. Pianin has various experience in
investigational and remedial design and reporting activities.
His expertise includes preliminary assessments, remedial
investigations, remedial actions, regulatory knowledge, and
environmental related construction projects. Mr. Pianin has
experience conducting soil, groundwater, surface water,
sediment, and vapor intrusion investigations, receptor
evaluations, and remedial projects at industrial, commercial,
residential, agricultural, and open space properties
contaminated by petroleum hydrocarbons, chiorinated
solvents, heavy metals, pesticides, and PCBs.

Mr. Pianin is proficient at assessing risks, and performing
soil, groundwater, and sediment sampling. His remedial
expertise includes in situ chemical oxidation and reduction,
and underground storage tank (UST) and soil excavation.
Mr. Pianin is proficient at modeling contaminant mass
transport through air, soil, and groundwater. He has
extensive experience in data management and Computer
Aided Design software to assess site-specific and regional
geologic, hydrogeologic, and environmental conditions. Mr.
Pianin maintains a working understanding of current NJDEP
regulations.

SUMMARY OF EXPERIENCE:

LSRP Proagram Experience

«Under supervision of Project Manager/Engineer, preformed
environmental and remedial investigations and remedial
actions for industrial, commercial, agricultural, and open
space properties throughout New Jersey, Pennsylvania, and
New York. Prepared workplans, reports, drawings, forms,
and designs in support of issuance of restricted and
unrestricted Response Action Outcomes (RAQOS).

S

ASSOCIATES

Brownfields Redevelopment/Site Remediation
«Under supervision of Project Manager/Engineer, conducted

environmental investigations and remedial actions at
contaminated commercial and industrial sites throughout
New Jersey including UST excavations and sampling of soil,
groundwater, and sediment.

Environmental Assessments and Investigations
«Conducted Preliminary Assessments, Phase I ESAs, Site
and Remedial Investigations, UST Investigations, and
Remediation for industrial, commercial, agricuttural,
residential properties throughout New Jersey.

Land Use Evaluations

«Prepared regulatory Flood wetland boundary verification,
general permits, and individual permits.

«Conducted landfill gas monitoring, and assisted in
preparation of quarterly reports for several ‘legacy’ landfills
in New Jersey.

Air Quality
ePrepared permit and renewal applications for Soil-Vapor
Extraction

EMPLOYMENT:

CME Associates
Project Engineer

2014 to Present

2013 to 2014 MIG Consulting

Environmental Engineer



ASHLEY CASTILLO, E.L.T.
ENVIRONMENTAL ENGINEER

EDUCATION/CERTIFICATIONS:
Stevens Institute of Technology

B.E., Environmental Engineering; 2015
OSHA 40-hour HAZWOPER (29 CFR 1910.120)
Training Certification

DOT Hazardous Material (49 CFR 172.704) Training
Certification

GENERAL EXPERIENCE:

Ms. Castillo has been working at CME Associates as an
Environmental Engineer since June 2015. Her experience
includes field work in compliance with NJDEP Field Sampling
Procedures Manual, data analysis, including landfill
groundwater and stormwater monitoring program statistical
analysis, Data Quality Assessments, and Data Usability
Evaluations, and preparation of monthly engineer progress
reports and several reports pertaining to landfill monitoring,
design, and construction. She has processed numerous
applications for soil/fill materials disposal, and is responsible
for reviewing analytical data for facility acceptance specific
to Gloucester County Solid Waste Complex, NL Industries
Landfill, and Overpeck Park Landfill. As laboratory manager,
she has maintained compliance/calibration records and
petformed adequate performance testing for the renewal of
CME’s laboratory and environmental measures certification.
Ms. Castillo has experience with ChemStat and Sanitas
statistical analysis software programs, as well as AutoCAD.

SUMMARY OF EXPERIENCE:

EAL Jersey City, N}, Summer 2013 _Environmental
Engineering Intern

oCreated submittals for various public-school construction
sites (mostly Liquid Boot vapor intrusion, sub-stab
depressurization  systems, waterproofing  systems,
underground storage tank removal, etc.)

eDrew up structural, architectural and shop drawing in
AutoCAD 2013

«Co-author with President Robert Carvalho for article on
“Vapor Intrusion in New Jersey” published in Commerce
magazine (August-Sept 2013)

Solar_Decathlon 2015, Stevens Institute of Technoloay,
March 2014-August 2014 Underaraduate Team Member
«Research, brainstormed and designed Steven’s new house
concept for the competition

Responsible for Revit files on interior space, kitchen, bath,
living area, dining room, etc.




JORDYN SYCZYNSKI, EIT
ENVIRONMENTAL ENGINEER

EDUCATION/CERTIFICATIONS:

B.E., Environmental Engineering

University of Connecticut, School of Engineering, Storrs, CT

(2017)
Engineer-In-Training, NJ, 2022 / Lic. # EIT-04494
OSHA 40-hour HAZWOPER (29 CFR 1910.120)
OSHA 8-hour HAZWOPER Refresher (annually)

PUBLICATIONS:
“Energy-positive wastewater treatment and desalination in

an integrated microbial desalination cell (MDC)-microbial
electrolysis cell (MEC)” Journal of Power Sources. Jan. 29,
2017 1-10.

GENERAL QUALIFICATIONS:

Ms. Styczynski has been working at CME Associates as an
Environmental Engineer since June 2017, Throughout her
5+ years experience, she has gained extensive knowledge of
solid waste management services through designing various
landfill system components, including but not limited to, new
landfill cell constructions, landfill final closures and cappings,
landfill vertical and/or lateral expansions, leachate collection
& conveyance systems, and stormwater management
systems, all while maintaining compliance with NJDEP Solid
Waste Regulations, Best Management Practices Manual, and
SESC Standards. Ms. Styczynski’'s experience primarily
involves working with public agencies throughout the
planning and design, bidding, and construction phases of
projects related to solid waste facilities. She is proficient in
AutoCAD Civil 3D, as well as various simulation models such
has Autodesk Storm and Sanitary Analysis, Haestad
PondPack, HELP, and HEC-RAS, required for landfill design.

SUMMARY OF EXPERIENCE:

Ms. Styczynski’s experience at CME includes but is not limited
to maintaining compliance with the NIDEP Solid Waste
Regulations for various landfill sites, preparation of Solid
Waste Facility Permit Renewal applications, including minor
and/or major modifications, preparation of design drawings
and details, preparation of bid documents and technical
specifications, and construction administration.  Key
experience is highlighted, as follows:

KEY PROJECTS:

Middlesex County Llandfill Solid Waste Facility Permit
Renewal and Major Modification for Vertical Expansion,
Middlesex County, NJ — May 2022

« Prepared the Solid Waste Facility (SWF) Permit Renewal
and Major Modification Application, including the SWF
Application Form, an assessment of MCUA’s current practices
to ensure compliance with the existing SWF Permit, a
compilation of the landfill's ownership documents, and
various site plans identifying environmental constraints and
existing site conditions.

» Reviewed and updated the landfill’s facility-wide Operations
and Maintenance (O&M) Manual to be consistent with the
ongoing landfilling operations.

o Reviewed and updated the landfill’s Environmental Health
Impact Statement (EHIS) to include an evaluation of the
potential impacts of the proposed landfill vertical expansion.

Gloucester County Solid Waste Complex Solid Waste Facility

Permit_Major Modification for Phase IX Lateral Expansion,
Gloucester County, NJ — August 2019

« Designed the final stormwater management system by
utilizing stormwater simulation models to analyze pre-
developed and post-development scenarios for water quality
and quantity design criteria of proposed swales, downchutes,
detention basins, and other stormwater structures.

« Prepared, ran and evaluated leachate generation simulation
model, HELP, to determine the overall leachate conveyance
system design criteria.

« Designed and prepared proposed grading plans for six (6)
landfill cells, including cell subgrade, primary and seconday
lining systems, pump stations, primary and secondary
leachate collection systems, stormwater swales, and landfill
access roads, utilizing AutoCAD Civil 3D,

« Designed and prepared the proposed final grading plan and
geologic cross sections for the entire landfill and performed
volume calculations to determine the proposed additional
landfill capacity.

Gloucester County Solid Waste Complex Cell 16 Desian, Bid.
& Construction — March 2023

« Designed and prepared contract drawings related to the
Cell 16 Construction involving the following: subgade grading
plan including stormwater management system (swales,
culverts, erosion protection measures, etc.) and landfill
access road, primary sand layer grading plan including the
primary and secondary leachate collection systems,
forcemain plan, soil erosion and sediment control plan,
details, and notes, and details related to the landfill lining
system, pump station, and leachate conveyance system
details.

« Designed the proposed stormwater management system
by utilizing stormwater simulation models to analyze pre-
developed and post-development scenarios for water quality
and quantity design criteria of proposed swales, downchutes,
detention basins, and other stormwater structures.

« Designed the proposed primary and secondary leachate
collection systems, including but not limited to primary and
secondary landfill liners systems, pump station, and leachate
forcemain.

e Prepared a construction cost estimate for the overall
construction of Cell 16 by quantifying all construction cost
elements based on the scope of work and utilizing RSMeans
for accurate pricing.

o Prepared the final Cell 16 Construction bid package
including contract documents, bid proposal form, scope of
work, and technical specifications.

« Coordinated with the Contractor on shop drawing/RFI
submittals, progress meetings, and progress schedules.




KATRINA BRODECK]I, EIT
ENVIRONMENTAL ENGINEER

EDUCATION/CERTIFICATIONS

Stevens Institute of Technology

M.S., Sustainability Management; 2019
Graduate Certificate, Env. Management; 2019
B.E., Environmental Engineering; 2019

Engineer-In-Training, NJ, License No. EIT-04156

COURSE TRAINING:

OSHA 40-hour HAZWOPER (29 CFR 1910.120)
OSHA 8-hour HAZWOPER Refresher (annually)
OSHA 10-hour Construction Safety and Health

GENERAL EXPERIENCE:

Ms. Brodecki has been working at CME Associates as an
Environmental Engineer since June 2019. Her experience
includes site remediation and reporting work in compliance
with NJDEP regulations, including Preliminary Assessments,
Phase I ESAs, Site and Remedial Investigations, Receptor
Evaluations, UST Investigations, and remediation for
government, commercial, agricultural, and residential
properties throughout New Jersey. She has compiled
proposal packages for municipalities, counties and various
governmental agencies, as well as worked with several solid
waste facilities in New Jersey. Ms. Brodecki has experience
working with AutoCAD Civil 3D.

SUMMARY OF EXPERIENCE:

Site Remediation

o Prepared municipal and county environmental site
assessments, including Phase I ESAs, and Preliminary
Assessments to support grant funding for improvements,
acquisition of properties for open space, and to advance
investigation/remediation of the subject property.

e Prepared remedial designs and contract documents
including construction drawings, contract specifications,
project schedules, and engineering estimates for various
remedial action programs, including in-situ remediation
and excavation and off-site disposal.

e  Conducted equipment procurement; project
coordination; documentation and inspection; and
coordination with subcontractors.

e Provided engineering services during remediation
projects including review of contractor submittals,
contractor RFIs, issuance of RFI responses, and
construction quality assurance. Performed on-site
construction inspection and contract administration on
remedial construction projects.

e Performed field oversight for multiple remedial phase
projects -including geophysical investigation oversight,
well installation, and the collection of soil samples.

e Prepared numerous Preliminary Assessments, Site
Investigation Reports, Remedial Investigation Reports,
Remedial Action Work Plans, Remedial Action Reports,
and Remedial Action Permit Applications to the NJDEP.

e Conducted remedial alternatives analysis and prepared
feasibility and business case analyses of various
remedial technologies.

e Prepared biennial certifications for soil and groundwater,
including conducting site inspections, to evaluate the
protectiveness of remedies.

e Prepared numerous NIDEP forms and notifications
including Public Notification, Receptor Evaluations,
Potable Well Surveys, Classification Exception Area /
Well Restriction Area Applications, Deed Notices, and
Termination of Deed Notices.

Landfill Engineering Experience

o  Prepared landfill closure and post-closure care plans for
solid waste facilities, including biennial updates.

e Provided engineering services during landfill cell
construction and landfill improvement projects including
review of contractor submittals and construction quality
assurance. Performed on-site construction inspection
and contract administration.

e Prepared landfill disruption permit applications for site
investigation and improvement work of landfill sites.

«  Prepared the stormwater design calculations for the final
closure of a landfill cell.

e Prepared a Freshwater Wetlands Statewide General
Permit 5 Application for a county landfill.

« Oversaw the replacement of landfill scale house facilities
and documented construction progress.

Funding & Grant Experience

Ms. Brodecki prepares Hazardous Discharge Site Remediation
Fund (HDSRF) grant applications for public entities
performing environmental investigations and remediation.

Litigation Support

s  Assisted in preparation of an expert report and provided
technical support for litigation concerning the landfill
slope failure and fugitive gas emissions from the toe
drain related to the design and construction of the Final
Cover of Cells 1A and 1B at the Gloucester County Solid
Waste Complex.

e Assisted in preparation of an expert report and provided
technical support related to the potential impact of the
State’s taking on the solid waste facility operations of a
transfer station/material recovery facility.

BUSINESS DEVELOPMENT

Ms. Brodecki prepares qualification packages in response to
public RFQs/RFPs, project-specific proposals, and project
budgets for various kinds of environmental consulting work,
including solid waste engineering projects, environmental
assessment and remediation projects, municipal engineering
and environmental consultancies, and environmental work
integral to larger redevelopment projects.

EXPERIENCE:
Environmental Engineering Experience: 6 years




PRALENDRA SINGH, EIT 3

GEOTECHNICAL ENGINEER

EDUCATION/CERTIFICATIONS:

Master Degree of Civil Engineering, Southern Illinois
University Carbondale, 2015, Geotechnical Major

Bachelor Degree of Civil Engineering, KEC, Tribhuvan
University, 2005, Structure Major

Diploma of Civil Engineering, IOE, Tribhuvan University,
2000, Civil Engineering

E.LT, Drivers, Auto-CAD, Automated Geotechnical
Testing Training, OSHA 40-Hour HAZWOPER

GENERAL EXPERIENCE:

Mr. Singh has 7+ years’ experience as a civil engineer.

SUMMARY OF EXPERIENCE:

Geotechnical Design Engineer, CME Associates. Monmouth
Junction, NJ (December 2016 — Present)

«Conduct subsurface explorations, prepare boring logs and
subsurface profiles;

«Geotechnical analyses relative to soil/pile bearing capacity
and their design;

«Settlement analyses of shallow and deep foundations;
«Preparation of AutoCAD drawings.

System Analyst, Saxon Global Inc., Irving, TX
(August 2015 — May 2016)

«Collecting Data for in order to make maps
«Drawings maps of different terrains
*Analyzing the quality of maps

Graduate earch Assistant, Southern lIilinois Universi

Carbondale, IL {August 2012- December 2014)
oInstructor for CE 421 001 Foundation Design

eResearcher in “Resilient Modulus of Recycled Aggregates as
Road Pavement Materials”

Consultant Engineer, CEDA Pvt. Ltd. & Creative Builders

Group, Lalitpur. Nepal (April 2005 — July 2012)

«Structural Design of the Building structures, Raft, and Pile
foundations

sQuantity Estimation of Building Materials and other
materials and preparation of BOQ

+Site-Supervision for the building altogether including raft
and pile foundations and Quality Controlling

sArchitectural Design of Buildings using Auto-CAD as well as
Structural drawing.

*Management of the work in site by preparing Materials,
Work, and Labor Schedules

ePreparing and checking the report of work in progress, and
billing

ivil Enaineer, Bangalamukhi Construction Pvt. L td., Lalitpur
Nepal (November 2004- April 2005)

«Quantity Estimation of Building Materials and other
materials and preparation of BOQ

#Site-Supervision for the building and foundations and

Quality Control




CHRISTIAN KUTER
LEAD SCIENTIST

ASSOCIATES

EDUCATION/CERTIFICATIONS:
Shippensburg University, College of Arts and Science, B.S.

in Geoenvironmental Science, 2014

OSHA 40-hour HAZWOPER (29 CFR 1910.120)
Training Certification

OSHA 8-hour HAZWOPER Refresher (completed
annually)

GENERAL EXPERIENCE:

Mr. Kuter has over ten years of professional experience in
the environmental consulting industry conducting
investigations and remedial actions to reduce environmental
liabilities in a cost effective, technically sound manner. Mr.
Kuter has various experiences in investigation and remedial
design and reporting activities. His expertise includes
preliminary assessments, phase I ESA’s, site investigations,
remedial investigations, remedial actions, regulatory
knowledge, and field data collection and interpretation. Mr.
Kuter has experience conducting soil, groundwater, surface
water, sediment, and vapor intrusion investigations, receptor
evaluations, and remedial projects at industrial, commercial,
residential, agricultural, and open space properties
contaminated by petroleum hydrocarbons, chlorinated
solvents, heavy metals, pesticides, PAHs, and PCBs.

Mr. Kuter is proficient at assessing risks, and performing soil,
groundwater, air, and sediment sampling. His remedial
expertise includes in situ chemical oxidation and reduction,
underground storage tanks (USTs), soil excavation,
groundwater treatment, and other remediation techniques
and technologies. Mr. Kuter has extensive experience in data
management and computer-aided software to assess site-
specific and regional geologic, hydrogeologic, and
environmental conditions. Mr. Kuter maintains a working
understanding of current NIDEP rules, regulations,
permitting, and compliance.

EXPERIENCE:

LSRP Program Experience

Under supetrvision of Project Manager / Engineer / LSRP,
preformed environmental and remedial investigations and
remedial actions for industrial, commercial, agricultural, and
open space properties throughout New Jersey. Prepared
workplans, reports, drawings, forms, and permits in support
of issuance of restricted and unrestricted Response Action
Outcomes (RAOs).

Site Remediation

Under supervision of Project Manager / Engineer / LSRP,
conducted environmental investigations and remedial actions
at contaminated commercial and industrial sites throughout
New Jersey including UST excavations and sampling of soil,
groundwater, air, and sediment.

and Site Remedia

ironmental _ Assessments

Investigations
Conducted Preliminary Assessments, Phase I ESAs, Site and

Remedial Investigations, UST Investigations, and
Remediation for industrial, commercial, agricultural,
residential properties throughout New Jersey and

Pennsylvania.

Landfills

e Prepared minor and major landfill disruption permits.

e Performed quarterly inspections, investigations, and
reporting of closed municipal landfills in accordance with
NIDEP regulations and local municipal ordinances. This
includes surface and perimeter methane investigation,
landfill  vent sampling, groundwater sampling
investigations truck delivery and material oversight.

« Drafted Quarterly inspection reports to be submitted to
both the municipal client and NIJDEP.



ALAN BUOB
ENVIRONMENTAL SCIENTIST

EDUCATION/CERTIFICATIONS:

Montclair State University, Center for Science and
Mathematics, M.S. Marine Biology and Coastal Science,
2019

Montclair State University, Center for Science and
Mathematics, B.S. Marine Biology and Coastal Science, 2017
Montclair State University, Center for Science and
Mathematics, Graduate Certificate Water Resource
Management, 2019

OSHA 40-Hour HAZWOPER (29 CFR 1910.120)
Training Certificate

OSHA 8-hour Refresher (completed annually)
OSHA 10-hour Construction (29 CFR 1926)
Training Certificate

OSHA 30-hour Construction Safety (29 CFR 1926)
Training Certificate

GENERAL EXPERIENCE:
Mr. Buob is an environmental scientist with five (5) years’

experience in the consulting industry conducting remedial
activities in accordance with Local, State and Federal
regulations in a cost-efficient manner utilizing the latest
technology to drive down cost to the client or PRP. Mr. Buob
has experience in both the private and public sectors with his
work for municipal and private industry clients.

Mr. Buob specializes in excavation oversight, soil, and
groundwater sampling, for environmental clean-up and
remediation of project sites within the Tristate area. Mr.
Buob's primary experience deals with soil and groundwater
investigation and cleanup of Hexavalent Chromium
Contamination in Northern New Jersey in accordance with a
Court mandated remediation. Mr. Buob oversaw the removal
of over 500,000 tons of Hexavalent Chromium Contaminated
soil over an eighteen (18) month excavation in accordance
with the proposed excavation plan and NJDEP standards. He
is adept at performing duties pertaining to construction
management, such as interaction on a constant basis with
the client/PRP by scheduling weekly update calls, daily
reports, and site walks with client representatives or court
appointed administrators. He is experienced with
communicating both to clients/PRP and the NIDEP to provide
both parties with up to date and accurate information
pertaining to ongoing cleanup activities,

Mr. Buob is proficient in generating work plans, THA/JSA,
scheduling, planning and running field projects, as well as
follow-up reporting and analysis. Mr. Buob maintains a
working understanding of NJDEP regulations.

SUMMARY OF EXPERIENCE:

Site Remediation

¢ Under supervision of Project Manager performed
Construction management responsibilities relating to
Construction oversight, health and safety, oversite of
on-site sub-contractors, and daily updates with the
NJDEP and client representatives.

e Under supervision of project Manager, designed,
scheduled, planned and executed field activities to in
accordance of client and NJDEP requirements. Lead field
mobilizations and oversaw personnel on 30-month long
term field sampling project. During field activities Mr.
Buob was responsible for interacting with any and all
guests to site, client representatives, and
communicating with the lab to schedule and ensure
timely sample pick up. Mr. Buob gave daily updates to
the Project manager of the ongoing progress.

EPA Superfund

¢ Perform construction management duties on a Phase 3
superfund environmental capping project. Managed
sub-contractors, reviewed sub-contractor work plans,
timecards and daily tasks. Interacted daily with client
representatives to ensure they had the most up to date
information regarding daily work activities.

Landfills

e Performed quarterly inspections, investigations, and
reporting of closed municipal landfills in accordance with
NIDEP regulations and local municipal ordinances. This
includes surface and perimeter methane investigation,
landfill  vent sampling, groundwater sampling
investigations truck delivery and material oversight.

« Drafted Quarterly inspection reports to be submitted to
both the municipal client and NJDEP.



CONNOR MCFADDEN, P.G.
GEOLOGIST

EDUCATION/CERTIFICATIONS:

Masters of Science, Ohio University; Geological Sciences;
Graduation: May 2019

Bachelors of Science, Youngstown State University;
Geological Sciences; Graduation: May 2017

Pennsylvania Licensed Professional Geologist.
Pennsylvania Certified Asbestos Building Inspector.
Pennsylvania Certified Underground/Aboveground
Storage Tank Remover.

40 Hour HAZWOPPER Safety Training Certified.
Federal Aviation Administration Part 107 Certified
Drone Pilot.

GENERAL EXPERIENCE:

e  Highly skilled in technical writing and data interpretation
through the drafting of over 50 Phase II Environmenta!
Site assessments.

e Strong knowledge of various drilling techniques
including direct push, hollow stem auger, air rotary, mud
rotary, and sonic.

¢ Proficient in soil, groundwater, surface water, leachate,
and seep sampling technigues and equipment.

e Basic knowledge of municipal landfill construction design
and leachate management systems.

o Experience with the implementation of in-situ
groundwater remediation and hydrologic pumping tests.

e Highly skilled in using various boring log software
programs including Synergy, OpenGround, and gINT.

e Skilled in using ArcGIS mapping software and
AQTESOLYV aquifer analysis software.

«  Strong skillset in data management and analysis (Excel).

s Strong knowledge in environmental regulations and
established statewide health standards.

« Proficient in obtaining up to date aerial images of project
sites using a DJI Phantom 3 drone platform.

e Resourceful problem-solving and decision-making skills
with the ability to work in a team to achieve project

goals.

e Excellent and effective written and oral communication
skills.

EXPERIENCE:

s Conducts fieldwork and prepares technical reports for
environmental site characterization and remediation
projects implemented under Pennsylvania’s Act 2
program.

e Manage, coordinate, and oversee drilling operations for
Phase II, remediation, and site characterization projects.

e  Wirites project specific health and safety plans. Oversee
the safety of other employees and subcontractors at the
jobsite

Works collectively with coworkers to develop project
budgets and work plans.

Oversee the installation and implementation of sub-slab
depressurization systems for vapor mitigation projects.
Interprets geological and analytical data to support
environmental projects.

Interact with clients, subcontractors, regulators, local
municipalities, and site personnel.

Responsible for technical support and guidance to junior
level staff members and subcontractors.

Oversee the removal of aboveground and underground
storage tanks.

Conducts soil, groundwater, soil gas, asbestos, mold,
and lead based paint sampling

Wrote quarterly and annual groundwater monitoring
reports for 13 active and inactive landfill sites.
Conducted leachate, groundwater, surface water, and
seep sampling.

Acted as the lead field role in conducting and
coordinating routine sampling events.

Conducted various Phase II environmental site
assessments.

Responsible for environmental drilling oversight, well
installation, and well abandonment.



RICHARD JAMES KEMBLE
PROJECT GEOLOGIST

EDUCATION/CERTIFICATIONS:
Stockton University
B.S. Geology 2022

OSHA 40-hour HAZWOPER (29 CFR 1910.120)
Training Certification - Jan 2023

OSHA 8-hour HAZWOPER Refresher (completed
annually)

Understanding 2022 Changes to the FSPM - Apr
2023

GENERAL EXPERIENCE:

Mr. Kemble is an entry level Geologist who has 4 years of
geologic experience with fieldwork and research projects,
including 2 years in the environmental consulting industry.

RichardJames’s research experience includes geologic
mapping, X-Ray Diffraction and X-Ray Fluorescence analysis,
knowledge with Petrographic Microscopes, GIS, and Brunton
Field Work.

During his time with CME Associates, his responsibilities
include: soil and groundwater sampling, component
preparation of Preliminary Assessments (PA), Site
Investigations (SI), Remedial Investigations (RI), Remedial
Action (RA) Work Plans and Reports, scheduling of company
resources, subconsultants, subcontractors, and outside
resources, RI/RA implementation and monitoring, oversight
of environmental and construction activities, and processing
and interpreting data sets to the QA/QC stages..

SUMMARY OF EXPERIENCE:

Aberdeen SRMP
oCreate groundwater and soil sampling plans to further

develop remedial phase progress

«Oversee well installations and create soil boring logs
«Conduct groundwater monitoring and sampling on a
quarterly basis. Adhering to NJDEP QA guidelines

eUpdate data tables, figures, and appendices for various
reports

Tamarack Golf Course

«QOversee In-Situ ISCO injection treatment and adjusting plan
according to geologic and soil conditions

sConduct groundwater monitoring and sampling on a
quarterly basis, adhering to NJDEP QA guidelines

«Update ongoing analytical data tables

Roosevelt Care Center
«Oversee In-Situ ISCO injection treatment and adjusting plan

according to geologic and soil conditions

«Conduct groundwater monitoring and sampling on a
quarterly basis, adhering to NJDEP QA guidelines
«QOversee well installations and create soil boring logs

Hazlet Police Departmen
+Produce groundwater and soil sampling plans to further

develop remedial phase progress

«Supervise well installations and create soil boring logs
«Conduct groundwater monitoring and sampling on a
quarterly basis, adhering to NJDEP QA guidelines

Lenape Park Wetlands Redevelopment
+Monthly water level monitoring to understand seasonal

variations in the water table
«Oversee test pits and create logs highlighting seasonal high-
water tables based off redoximorphic features

EXPERIENCE:
Jan 2023 to Present CME Associates
Project Geologist
June 2021 to Aug 2021 Property Solutions

Research Associate
Summer Intern




BIANCA MASTELLONE
ASSOCIATE ENIGINEER

EDUCATION/CERTIFICATIONS:

Rutgers University, School of Engineering, School of
Environmental and Biological Sciences

B.E., Environmental Engineering; 2023

Certificate, Environmental Unit Processes and
Remediation; 2023

Certificate, Environmental Policy, Institutions, and
Behavior; 2023

OSHA 40-hour HAZWOPER (29 CFR 1910.120)
Training Certification

OSHA 8-hour HAZWOPER Refresher (completed
annually)

GENERAL EXPERIENCE:

Ms. Mastellone has been working at CME Associates as an
Engineering Technician since October 2023 and has worked
as an intern during summer 2022 and summer 2023. Her
experience includes site remediation and reporting work in
compliance with NJDEP regulations, including Preliminary
Assessments, Phase I ESAs, and Site and Remedial
Investigations for government, commercial, agricultural,
and residential properties throughout New Jersey.
Additionally, her experience includes working with public
agencies throughout the planning and design, bidding, and
construction phases of projects related to solid waste
facilities, including design work in compliance with NJDEP
Best Management Practices Manual and SESC Standards.
Ms. Mastellone has experience working with AutoCAD Civil
3D.

EXPERIENCE:

Site Remediation - Municipal/County Clients

e Prepared municipal and county environmental site
assessments, including Phase I ESAs, and Preliminary
Assessments to support grant funding for
improvements, acquisition of properties for open space,
and to advance investigation/remediation of the subject
property.

e Performed site visits, assessed potential environmental
concerns, prepared and conducted OPRA requests and
record reviews, and prepared final reports for sites,
including sites requiring environmental assessments as
part of due diligence requirements.

e Conducted biennial certification site inspections for soil
and groundwater to evaluate the protectiveness of
remedies.

o Prepared numerous NIJDEP forms and notifications
including Receptor Evaluations, Potable Well Surveys,
Deed Notices, and Termination of Deed Notices.

Landfill Engineering Experience

Provided engineering setvices during landfill cell
construction and landfill improvement projects including
review of contractor submittals, contractor RFIs, and
construction quality assurance. Performed on-site
construction inspection and contract administration.
Assisted in preparation of Solid Waste Facility Permit
Renewal applications, including minor and/or major
modifications, preparation of design drawings and
details, preparation of bid documents and technical
specifications, and construction administration.



HALEY WILMOT =

ENVIRONMENTAL SCIENTIST

EDUCATION/CERTIFICATIONS

Stockton University
B.S., Environmental Science; 2021

OSHA 40-hour HAZWOPER (29 CFR 1910.120) Training
Certification
Rutgers Wetland Delineation Certification (2024)

GENERAL EXPERIENCE:

Ms. Ms. Wilmot has been working at CME Associates as an
Environmental Scientist since March 2024. Her experience
includes permitting work in compliance with NIDEP
regulations, including Freshwater Wetlands, Flood Hazard
Areas, CAFRA, and Waterfront Development. She has
experience compiling permitting applications, writing
Environmental Reports, and assisting with wetland
delineations for clients throughout New Jersey.

SUMMARY OF EXPERIENCE:

Permitting — Municipal/County Clients

e Prepared municipal and county environmental
permitting applications, including Freshwater Wetlands
and Flood Hazard Areas.

e Prepared required NIDEP forms and documents
including Public Notification, Natural Heritage Database
Requests, Environmental Reports, site maps, photo logs
and location maps.

e Performed permit plan markups to ensure compliance
with NJDEP regulations.

e Prepared project site summaries and permitting scopes
to evaluate permitting requirements.

e Conducted environmental reviews to verify clients have
obtained all applicable NJDEP permits.

s  Compiled Environmental Justice Impact Statements for
county landfill sites to assess potential adverse
environmental and public health stressors on
overburdened communities.

Wetlands Delineations

« Conducted site pre-assessments for indications of the
presence of freshwater wetlands.

e Assessed site hydrology and vegetation for use in
making wetlands delineations.

e Performed soil sampling for the evaluation of hydric soil
indicators.

o Prepared soil logs for wetland and upland sampling sites.

Detailed Experience

*

Union County Improvement Authority — Green Lane Park
Assisted in obtaining a flood hazard area individual
permit and freshwater wetlands general permit 17 for
the construction of a sidewalk, parking lot, trail and
boardwalk, pedestrian bridge, and other amenities
within the park.

Brigantine City — Limited Access Road

Assisted in obtaining a flood hazard area individual
permit and a freshwater wetlands general permit 11 for
the construction of a new stormwater pipe and outfall
structures along the Absecon Channel Tributary.

Freehold Township — MJT Pedestrian Trail Bridge
Assisted in obtaining a flood hazard area individual
permit and a freshwater wetlands general permit 11 and
17 for the construction of a walking trail, footbridge, and
extension of an outfall along a Manasquan River
Tributary.

Spotswood High School — Board of Education
Assisted in obtaining a flood hazard area individual
permit and a freshwater wetlands general permit 2 and
11 for the conversion of a grass field to turf and the
construction/reconstruction of outfalls on site,
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BEHRAM TURAN, P.E., LSRP
SENIOR VICE PRESIDENT

SITE REMEDIATION PROFESSIONAL

LICENSING BOARD
STATE OF NEW JERSEY

o | Hereby Certifies:
' BEHRAM TURAN
as a LICENSED SITE REMEDIATION PROFESSIONAL

as provided by the
Site Remediation Reform Act, N.J.S.A. 58:10C-1 ef seq.

License #:.,55@ 982 Expires: i 12/20/2027

DEPARTMENT OF STATE OF
ENVIRONMENTAL PROTECTION NEW JERSEY

Hereby Certifies the Goodstanding of:
BEHRAM TURAN SSN:
License No. 203210 Reg No. 203210
AS A LICENSED:
INSTALL - ENTIRE CLOSURE
TANK TESTING SUBSURFACE
Expires: O08/31/27 Document#* 240836160




MOHAMMAD ZAMAN, PH.D., P.E., LSRP, BCEE
DIRECTOR OF ENVIRONMENTAL SERVICES

Hereby Certifies:
MOHAMMAD R ZAMAN

as a LICENSED SITE REMEDIATION PROFESSIONAL
as provided by the

Site Remediation Reform Act, N.J.5.A. 58:10C-1 et seq.

License #: 575492

Expires: 07/09/2027

INTERNATIONAL CODE COUNCIL

MOHAMMAD ZAMAN

NEW JERSEY CLASS A/B UST $YSTEM OPERATOR
Giver i day of Sepremper 07, 2016

YU T

State Of New Jersey
New Jersey Office of the Attorney General
Division of Consumer Affairs

THIS IS TO CERTIFY THAT THE
Board of Prof. Engineers & Land Surveyors

HAS LICENSED

Hohammad R. Zama

n

3759 us hwy 1 th ~ i t

CHE As:nc:i'ztls‘nu !
monmouth junction WJ 08852

FOR PRACTICE N NEW JERSEY AS A(N): Profsasionsf Enginesr

_040e2024 TO 043072026

? AEQ4798000
VALID CCEREE L GISTRATIONTERTIFICAT IO §
. 'g .
= B fon 30
Smratuie of Lice pesHagatartUerthcale Holdet

CING DL CI1CR

DEPARTMENT OF " STATE OF
ENVIRONMENTAL PROTECTION =< NEW JERSEY
Hereby Certifies the Goodstanding of:

MOHAMMAD R ZAMAN

SSN:
License No. 200383 Reg No. 500383
AS A LICENSED:
b £ jaa‘ = oy, INSTALL - ENTIRE CLOSURE
S Y TANK TESTING SUBSURFACE
Prestaen, Boara o Dectors CORROSION SPECIALISY
Exprres:  07/31/27 Document#: 240827870
i



JAMES SOUSA, PH.D., LSRP
PROGRAM MANAGER

SITE REMEDIATION PROFESSIONAL

LICENSING BOARD
STATE OF NEW JERSEY

Hereby Certifies:
JAMES SOUSA

as a LICENSED SITE REMEDIATION PROFESSIONAL
as provided by the
Site Remediation Reform Act, NJ.S.A. 58:10C-1 et seq.

License #: 586573 Expires: 11/27/2027

DEPARTMENT OF : STATE OF
ENVIRONMENTAL PROTECTION NEW JERSEY
Hereby Certifies the Goodstanding of:
JAMES SOUSA SSN:

License No. 218385 ~ Reg No. 2163885
AS A LICENSED:

SUBSURFACE

Expires 02/29/28 Document#: 242256120




SURESH PUPPALA, PH.D., P.E., LSRP
PROGRAM MANAGER

SITE REMEDIATION PROFESSIONAL

LICENSING BOARD
STATE OF NEW JERSEY

Hereby Certifies:
SURESH PUPPALA

as a LICENSED SITE REMEDIATION PROFESSIONAL
as provided by the
Site Remediation Reform Act, NJ.S.A. 58:10C-1 et seq.

License #: 590707 Expires: 12/20/2027

{ ] M REL FEr. WIiN Uk M LI L
IND AND FEATURES PLEASE VERIFY AUTHENTICITY

"MULTIPLE SECURITY |
State Of New Jersey

New Jersey Office of the Attorney General

Division of Consumer Affairs

BACKGROL

THIS IS TO CERTIFY THAT THE
Board of Prof. Engineers & Land Survevors

HAS LICENSED

SURESH PUPPALA
114 Adelphia Drive
Chesterfield NJ 08515

FOR PRACTICE IN NEW JERSEY AS A(N): Professional Engineer

02/28/2024 TO 04/30/2026 24GE04315300

VALID LICENSE/REGISTRATION/CERTIFICATION #

(.VML(L\ - P ( : Onr
Sgnature of Licensea/Registrant'Centificate Holder CTING DIRECTOR




MANAL BABA, LSRP
PROGRAM MANAGER

SITE REMEDIATION PROFESSIONAL

LICENSING BOARD
STATE OF NEW JERSEY

Hereby Certifies:
MANAL BABA

as a LICENSED SITE REMEDIATION PROFESSIONAL
as provided by the
Site Remediation Reform Act, N.J.S.A. 58:10C-1 et seq.

License #: 585484 Expires: 12/20/2027

Report discharges of hazardous materials to the
NJDEP HOTLINE
1-877-WARNDEP / 1-877-927-6337

M. B

Signature of
Licensed Site Remediation Professional

Contact the SRPL Board at 609-292- 1253




STEPHEN MASTRIPOLITO, P.E., LSRP

PROGRAM MANAGER
THIS DOCUMENT 15 PHINTED ON wA AR E T el WITH A RULT-COLORED
BACKGROUND AND MULTIPLE SECURITY FEATURES PLEAGE VERIFY AUTHENTICITY

State Of New Jersey
New Jersey Office of the Attorney General
Division of Consumer Affairs

THIS IS TO CERTIFY THAT THE
Board of Prof. Engineers & Land Surveyors

HAS LICENSED

Stephen Mastripolito
5 MULFORD LANE
Hillsborough NJ 08844

FOR PRACTICE IN NEW JERSEY AS A(N): Professional Engineer

_04/01/2024 TO _04/30/2026 . 24GE04733200
VALID LICENSEREGISTRATION.CERTIFICATION #
A SO
Signature of LicenseeRegistrantCertiiicate Hoklet “ACTING DIRECTOR

SITE REMEDIATION PROFESSIONAL
LICENSING BOARD

STATE OF NEW JERSEY

Hereby Certifies:

STEPHEN MASTRIPOLITO

as a LICENSED SITE REMEDIATION PROFESSIONAL
as provided by the
Site Remediation Reform Act, N.J.S.A. 58:10C-1 et seq.

License #; 747139 Expires: 07/10/2026




ZAHID SIDDIQUI, P.E.
PROGRAM MANAGER

State Of New Jersey é
New Jersey Office of the Attorney General WO,
Division of Consumer Affairs

THIS IS TO CERTIFY THAT THE
Board of Prof. Engineers & Land Survevors ; L £
HAS LICENSED 3 wd '
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ERIC SNEE, LSRP
SENIOR SCIENTIST

SITE REMEDIATION PROFESSIONAL

LICENSING BOARD
STATE OF NEW JERSEY

Hereby Certifies:
ERIC R SNEE
as a LICENSED SITE REMEDIATION PROFESSIONAL

as provided by the
Site Remediation Reform Act, N.J.S.A. 58:10C-1 et seq.

License #: 668739 Expires: 05/08/2027
STATE OF NEW JERSEY
e DEPARTMENT OF EN';&%%I;MENTAL PROTECTION POOO3F  FRONT
Licensing Programs
Mail Code 401-04E
PO BOX 420 EPARTMENT O : STATE OF
Trenton. NJ 08625~-0420 .-.‘ WIMIEN NEW JERSEY
Please detach your license and carry it with Hereby cemf,,s ﬁ,, GoodstaMmg of:
you for identification purposes. ERIC R SNEE SSN
License Ne 492017 Agy No. 482017
AS A LICENSED:
SUBSURF ACE
ERIC R SNEE Exores  07/31/27 Documents: 2405 13000
3759 U.5. Hwy t South
Suits 100

Mormoutn Junction Nu 0OBSS2

Oocument & 2408 13000




SALIH KOKOL, CSE, LICENSED N2 OPERATOR
SENIOR SCIENTIST

DEPARTMENT OF =] STATE OF
ENVIRONMENTAL PROTECTION NEW JERSEY
Hereby Certifies the Goodstanding of:
SALIN KOKOL SSN:

License No. 0011798 Reg No  OO11788

AS A LICENSEL:
SUBSURFACE

Expires: OB/20/28 Documentd: 242083480

STATE OF

DEPARTMENT OF
NEW JERSEY

ENVIRONMENTAL PROT ECTION

Hereby Cartifies the Goodstanding of:

SALIN KOKOL SSN:
License No  QOOB78%5 %eqg Mo 0005765
AS A LICENSED
N2 INDUSTRIAL

txpires. O8/30/28 Documenti: 242083430




DREW LEWIS, P.E., P.P.
PROFESSIONAL ENVIRONMENTAL ENGINEER

VERIPY ALTTHERTILITY

State Of New Jersey
Now Jersey Office of the Attorney General
Division of Consumer Affairs

THIS IS TO CERTIFY THAT THE
Board of Prof. Engineers & Land Survevors

HAS LICENSED

DBrew G. Lewis

3759 US 1 South

Suite 100

Monmouth Junction BJ 08852

FOR PRACTICE IN NEW JERSEY AS A{N): Professional Enginser

08/01/2024_TO 04/30/2026 24GE05440000

VALID TICENSEMEGISTRATIONCERTIFICATION #

C ous Bos

T TACTING DIRECTOR

gllr‘h'_.|:n-‘\ll-ln'i.‘-l".. LS SECLENTS FEATURES PLEAGE VEMFY ALl WEMTY

State Of New Jorsey
New Jersey Offios of the Attorney General
Division of Consumer Aftairs

THIS IS TO GERTIFY THAT THE
Board of Professional Plsonars

HAS LICENSED

Drew G. Lewas

3759 US 1 Scuth

Suite 186 .

Monmouth Junction NJ 08852

FOR PRACTICE IN NEW JERSEY AS A{N): Profesaionsi Planne:

05/G1/2024 TO 05312026 33LI006
VALID LICENSEREGISTRATION.CERTIFICATION #
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JACQUELYN FAGAN, CRP

SENIOR SCIENTIST
iNJ Certified Recycling Professional O
Susta i ing Certification Program
nable Resource Management Professional @ AJ Rocyching ‘Manegament :
This:ncard verifies m‘atJacquern A. Fagan has completed the
requirements to maintain their Certified Recyding Prafessional " e
(CRP)/Sustainable Resource Management Professional (SRMP) e or S . s Wotte
status throuph the date below. In cooperation with the
Assodiation of NI Recyders
and the
Continuing Professionat Education,
Expires December 31, 2026 ',5 RS e s 4
& 0
\"fp

g RUTGERS

The New Jersey Agricultural Experiment Station
Office of Continuing Professional Education

Presents this certificate to

Fot successfully completing the requirements of

The New Jersey Recycling Certification Series

September 16, 2020 - May 13, 2021

arn i Wk SR

uunj ston Mark Gregory Robmn
Interim Exccutive Dean of Agriculture & Natural Resources Faculty Director
Office of Continuing Professional Education




RAND PIANIN, P.E.
ASSOCIATE PROFESSIONAL ENGINEER
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HACKGROUND AND MULTIPLE SECURITY FEATURES PLEAST VERIFY AUTHMENTICITY

State Ot New Jorsey
New Jersey Office of the Attorney General
Division of Consumer Affairs
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Boerd of Prof. Enginears & Land Surveyors

5
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ASSOCIATES

RELEVANT SOLID WASTE EXPERIENCE & REFERENCES

PROJECT #1
SOLID WASTE ENGINEERING, GLOUCESTER COUNTY SOLID WASTE COMPLEX,

SOUTH HARRISON TOWNSHIP, GLOUCESTER COUNTY, NJ

Client: Gloucester County Improvement Authority
Contact: Thomas H. Sullivan, CPM, SWC Administrator
Telephone: (856) 478-6045, Ext. 20

Project Duration: April 2015 - Present

Project Description:

Gloucester County Solid Waste Complex (GCSWC) includes a
sanitary landfill, approximately 163 acres in extent and
associated structures. CME Associates was retained to provide
engineering and environmental services as the Solid Waste
Engineer of record to Gloucester County Improvement Authority
(GCIA) for the sanitary landfill at the GCSWC. CME Associates
completed and continues to perform the following tasks to
achieve and maintain compliance:

« CME is currently providing design and construction services
for new Cell #15.

+ Provided landfill engineering design services for the
construction of new Cells #13 and #14. In addition, CME
prepared and submitted a New Jersey Environmental
Infrastructure Trust (NJEIT) loan application for construction
the new cells. CME submitted Soil Erosion and Sediment
Control (SESC) plans related to the Cells 13 and 14 design to
the Gloucester Soil Conservation District (GCSD) for plan
certification. CME provided Construction Administration,
Oversight, and Inspection services during the construction of
Cells 13 and 14 which included installation of double-
composite liner including leachate collection system, and
leachate pump station. Upon completion of the project
activities, CME documented the completed work and issued
as-built drawings and related construction certification report
to the NJDEP.

. Provided engineering and environmental services to the GCIA for the landfill operations, closure and post-closure
activities including Preparation of annual topographic survey; annual engineering report; annual inspection; landfill
perimeter and surface emissions monitoring for methane and monthly Landfill Gas (LFG) quality/flow measurements.

. Assisted GCIA with, Title V Air Poliution Control Operating Permit renewal, meeting compliance requirements
associated with laboratory emissions testing on the flare inlet and related reporting to NJDEP.

« Preparation of the update for the Closure and Post-Closure Financial Plan.

Evaluation of a program recommended by the previous consultant to take corrective actions and monitor the interior

subsurface landfill gas temperatures

« NJPDES permit compliance assistance. Completed a statistical analysis of groundwater analytical data samples to

identify statistically significant increases of targeted analytes in monitoring wells downgradient of the landfill over

background concentrations. The analysis was completed in accordance with the requirements of a Groundwater

Protection Program Plan (GWPP) prepared pursuant to 40 CFR 258. Performed a statistical analysis of stormwater

analytical data associated with detention basins.

Contract administration associated with refurbishment of landfill gas flare that included replacement of flare burner

assembly, replacement of thermocouples, re-insulation of flare stack, and stack surface preparation/painting.

Solid waste acceptance review. Completed evaluation of potential adverse impacts associated with accepting C&D
screenings for use as alternative daily cover (ADC), & for disposal at the GCSWC.

1




PROJECT #2
SOLID WASTE ENGINEERING, MIDDLESEX COUNTY LANDFILL / MIDDLESEX COUNTY
UTILITIES AUTHORITY, MIDDLESEX COUNTY, NEW JERSEY

Client: Middlesex County Utilities Authority
Contact: Richard Fitamant, Executive Director
Telephone: (732)721-3800 ext. 576

Project Duration: 2016 - Present

Project Description:

CME Associates currently provides the Middlesex County
Utilities Authority Division of Solid Waste with Solid Waste
Engineering Consulting Services in connection with the
operation of the Middlesex County Landfill in East Brunswick,
NJ.

CME has been assisting the MCUA with maintaining
compliance with their NJPDES Permit and preparation of its
renewal application due in August 2016. In order to comply
with the Discharge to Surface Water (DSW) requirements of
the associated NJPDES permit, CME performed an annual
inspection of the stormwater management system. CME is
preparing an Annual Inspection Report to document
observations and related recommendations to properly
maintain, repair, and operate the stormwater management
system, as well as related budgetary forecasts. CME will
provide the necessary recommendations to update the
stormwater pollution prevention plan (SWPPP) for the capped
area of the Phase Il Landfil and provide other DSW
assistance as necessary, including technical and permit
management services.

CME has also been retained to assist the MCUA in complying
with the Discharge to Groundwater (DGW) requirements
associated with the NJPDES permit, including preparation of
semi-annual groundwater quality monitoring reports in
accordance with the MCUA’s Ground Water Protection Plan
(GWPP). In accordance with the GWPP requirements, CME
will perform adequate statistical analyses to evaluate the
ground water quality trend and present the results of the
evaluation in the semi-annual reports, as well as provide
recommendations.

The MCUA submitted its most recent biennial update to its
Closure/Post Closure Care/Financial Plan in January 2016.
CME is providing assistance the MCUA with updates to the
Closure/ Post Closure Financial Plan of the Middlesex County
Landfill. In addition, CME is assisting the MCUA in any
necessary modifications as required by the NJDEP and any
other updates that may be necessary.




PROJECT #3

SOLID WASTE ENGINEERING, CUMBERLAND COUNTY LANDFILL / CUMBERLAND
COUNTY IMPROVEMENT AUTHORITY, CUMBERLAND COUNTY, NEW JERSEY

Client: Cumberland County Improvement Authority
Contact: Gerard Velazquez, |ll, Executive Director
Telephone: (856) 825-3700 x1150

Project Duration: 2016 - Present

Project Description:

CME Associates was retained as Solid Waste Engineer in 2016
and currently provides the Cumberland County Improvement
Authority (CCIA) with Professional Engineering Consulting
Services in connection with the operation and permitting of the
Cumberland County Landfill in Deerfield Township, NJ.

As part of these services CME is currently assisting the CCIA
with the following tasks:

1.) Preparation of Solid Waste Facility Permit (SWFP)
Modification;

2.) Modification of vertical expansion plans and preparing final
as-built certifications for the newly constructed cell;

3.) Preparation of the NJPDES Permit Renewal Application;

Report;

~ | 4.) Preparation of Annual

5.) Preparation of annual Engineering Report;

6.) Groundwater Detection Monitoring and
Statistical Analysis;

7.) Stormwater Basin Discharge to Groundwater
Monitoring and Statistical Analysis;

8.) Preparation of Closure and Post-Closure
Plan Update; and,

9.) Provision of other on-call landfill services as
necessary.
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PROJECT #4

DEFINED AND ON-CALL PROFESSIONAL SOLID WASTE MANAGEMENT AND
ENVIRONMENTAL ENGINEERING, PLANNING AND SURVEYING SERVICES IN
CONNECTION WITH THE OPERATION AND PERMITTING OF THE MONMOUTH COUNTY
DIVISION OF RECLAMATION FACILITIES, MONMOUTH COUNTY, NJ

Client: Monmouth County Department of Public Works & Engineering
Contact: Matthew Rutkowski, Assistant Superintendent

Telephone: (732) 683-8686

Project Duration:  2014- Present

Project Description:
CME Associates provides the County of

Monmouth  with  defined and on-call
professional solid waste management and
environmental engineering, planning and
surveying services in connection with the
operation and permitting of the Monmouth
County Reclamation Center and related
facilities. The Monmouth  County
Rectamation Center (MCRC) consists of the
following facilities:

. Materials Processing & Recovery Facility
. Phase |, I, and Il Landfills

. Tinton Falls facilities that operate under various NJDEP, USEPA, and ACOE permits
. Post-closure care and monitoring of Howell Landfill in Howell Township

. Post-closure care and monitoring of Belford Landfill in Middletown Township

CME Associates provides the following environmental engineering services under the defined tasks:
. Semiannual ground water protection program (GWPP) compliance reports in compliance with the
MCRC’s NJPDES permit.
. Semiannual ground water contour map for both the upper Kirkwood and Vincentown Aquifers
. Quarterly Shewhart-CUSUM Control Charts and a letter report
. Annual Compliance Statement, Semiannual Deviation Reports, Annual Emission Statement, Annual
Greenhouse Gas Report for the MCRC Title V Operating Permit for the year 2014
. Quarterly letter report and monitoring location map for the results of perimeter gas testing at Howell
Landfill
. Semiannual letter report for the results of laboratory gas testing from three gas vents at Howell
Landfill '
. Annual topographic report for the approximate 266-acre area of the Phase |, Il and I landfills as
required by N.J.A.C. 7:26-2A.8(i) for submission to the NJDEP
In addition, CME Associates provides the Monmouth County with the necessary “on-call’ professional

engineering, planning and surveying consulting services in support of the ongoing operation and closure
of the Monmouth County Reclamation Center and related facilities.
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PROJECT #5

PROFESSIONAL ENGINEERING SERVICES FOR CLOSURE AND POST-CLOSURE CARE
OF EDISON LANDFILL & RESTORATION OF ENVIRONMENTAL BENEFIT AREA, EDISON
TOWNSHIP, MIDDLESEX COUNTY, NJ

Client: Township of Edison

Contact: Mark Kataryniak, P.E., Director of Planning & Engineering
Telephone: (732) 248-7248

Project Duration:  2016- Present

’7 CME Associates was retained by the Township of

Edison to submit to the NJDEP the necessary
engineering design related to the Edison Landfill
Closure leading to the eventual objective of developing
a solar energy system on the landfill. Several Edison
Landfill closure applications and related documents
were submitted to the NJDEP between 2004 and 2012;
however, in order to address the outstanding NJDEP
Notice of Deficiency letters, dated January 10, 2012
and February 25, 2014, the Township of Edison must
submit a revised Landfill Closure and Post-Closure
Care Plan for the Edison Landfill.

CME is assisting the Township in preparation of the
final Post-Closure Care Plan. Once the Closure Plan is
approved and the proposed environmental
improvements are constructed, the Township will be in a position pursue the installation of solar energy system at
the landfill. As part of these services, CME is assisting the Township to complete the following tasks:

1. Preparation of Topographic and Boundary Survey

2. Engineering Design and Implementation for Environmental Improvements and Closure, including:

o Perimeter Leachate Collection and Conveyance System

Perimeter Slurry Cutoff Wall
Landfill Gas Extraction/Collection and Conveyance System
Perimeter Landfill Gas Monitoring System
Site Grading & Storm Water Management System and Details

o Final Landfill Capping System and Details
Preparation of Engineering Design Report for Landfill Closure and Post-Closure Care
Preparation of Landfill O&M Manuals for all elements of the Closure and Post Closure Plan
Preparation of a Financial Plan for Landfill Closure and Post-Closure Care
Preparation of a Major Landfill Disruption Permit
Preparation of a revised Landfill Closure and Post-Closure Plan
Preparation of Soil Erosion and Sediment Control Plan

9. Project Management and Coordination
In addition, CME will assist the Township with the Closure of the Environmental Benefit Area (EBA) (Block 400,
Lots 10, 12, 16, & 19) under Solid Waste Rules as pre-1982 Landfill. As part of this project, CME will conduct a Site
Investigation to delineate the extent of waste in the EBA, assess groundwater quality and control related to
presence of metals and VOCs, and design PDM and clean fill capping system. CME will also preside of the Raritan
Riverfront Restoration Project aspect of project

o 0 O ©
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PROJECT # 6:

FORMER OVERPECK LANDFILL / WASTE WATER & AIR MONITORING COMPLIANCE
SERVICES BERGEN COUNTY, NEW JERSEY

Client: Bergen County / Department of Parks
Contact: James G. Koth, Acting Director of Parks Department
Telephone: (201) 336-7265

Project Description:

\ ' ' -‘-%‘ 'ﬂ_‘ The New Overpeck County Park was constructed on

: ' ; | the former Overpeck Landfill, a municipal solid waste

landfill in Bergen County, New Jersey. The landfill

closure permit requires collection of landfill leachate

and disposal to the Bergen County Utilities Authority

(BCUA) through the three (3) pump stations at the

site. In addition, sub-slab gas venting systems were

installed at the four (4) onsite buildings to prevent

the accumulation of landfill gases to potentially
dangerous levels.

CME Associates has been providing the necessary
professional services for the Operation and Maintenance of the three pump stations. In addition, CME
Associates implements a monthly waste water sampling and testing program and reports the wastewater
sampling results to the BCUA on their Self-Monitoring Report Forms.

CME recently prepared a Operation & Maintenance
(O&M) Manual for the Leachate Removal System. The
landfill closure permit requires collection of landfill
leachate and disposal to the Bergen County Utilities
Authority (BCUA) trunk sewer and that the leachate
quality be monitored through monthly sampling and
testing. In addition, the permit requires that the
monitoring of the leachate collection systems and
maintenance of pumps be conducted on a monthly basis
The O&M Manual was prepared to provide information
related to the general operation and maintenance
activities to be performed to comply with applicable
regulations and permit requirements, as well as to
maintain the integrity of the leachate collection and
conveyance system.

CME Associates also collects air samples from each of the four building gas venting systems and
prepares the necessary reports in relation to the air permit requirements.
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PROJECT #7:
CITY OF LINDEN SANITARY LANDFILL, LINDEN, NEW JERSEY
Client: City of Linden
Contact: George Vircik, P.E., City Engineer
Telephone: (908)474-8470

Project Description:

CME Associates provided engineering and environmental
services to the City of Linden for the landfill closure and post-
closure activities for the City of Linden Sanitary Landfill in
Linden, New Jersey. The City of Linden Sanitary Landfill is
located in the southwest corner of Linden. The Property
comprises approximately 55 acres, running contiguous to the
Rahway River, and is located off Lower Road, City of Linden,
Union County, New Jersey.

CME has provided the following services:

. Quality Assurance services for the landfill closure
activities including final capping system, storm water
management system, and passive landfill gas system.

« Design of active landfill gas extraction and control
system, including specification / contract document
preparation, and construction oversight.

. Preparation of request for proposals (RFP) and contract
documents for landfill gas utilization and renewable
energy (wind/solar).

« Preparation of the NJDEP Subchapter 8 and Title V air
permits for the active landfill gas collection and enclosed

flare at the landfill. Negotiating the conditions of the Title V air permit with USEPA and NJDEP,
and procuring a Title V Permit.

Ongoing Tasks:

« Surface and perimeter methane gas surveys on a
quarterly basis.

. Maintenance and monitoring requirements of the Title V
Permit.

. Groundwater monitoring on a quarterly basis.

. Monthly gas well tuning at each gas wellhead using a
portable landfil gas monitor to analyze the gas
compositions, pressure, and temperature on-site to
determine adjustment necessity.

.+ Operations and maintenance of the leachate collection and conveyance system, including
monthly leachate sampling in compliance with the Linden Roselle Sewerage Authority permit
requirements.

Recently, the City of Linden has decided to take advantage of green energy incentives offered by the
Community Solar Energy Pilot Program set forth by the Clean Energy Act of 2018 (P.L.2018, ¢.17), as
well as N.J.S.A. 48:3-87 (1), “A Program to Provide SRECs to Solar Generation Facilities on Brownfields,
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Historic Fill Areas, and Properly
Closed Landfills,” a  program
established by the NJ Board of
Public Utilites (BPU) to provide
Solar Renewable Energy Credits
(“SRECs") to owners of solar electric
power generation facilities certified
as being located on a brownfield,
historic fill area, or properly closed
landfill. As part of this project, CME & -
prepared a Request for Proposals (RFP) and contract documents, assisted with bid administration and
procurement, and will oversee the construction of the Linden Landfill Solar project which consists of
installation of a ballast mounted solar system on the surface of the closed landfill. The project will result

in total of approximately 5 MW of solar energy.
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PROJECT # 8:

THE FORMER CITY OF BAYONNE LANDFILL AND PSE&G SITE REDEVELOPMENT
PROJECT IN BAYONNE, NEW JERSEY

Client: Bayonne Golf Club Redevelopment Site
Contact: Ron D’Argenio, Esq.
Telephone: (201) 888-6155

Project Description:

The Bayonne Golf Club Redevelopment site consists of
approximately 470 acres of contaminated Brownfields
including the former Bayonne Sanitary Landfill and the
former PSE&G site that originally included 46 Areas of
Concern (AOCs) in Bayonne, NJ. CME Associates
provided engineering services for design and
environmental remediation, and construction oversight
services for the implementation of the remedial actions
as required by the approved RAWP. CME Associates
prepared the Remedial Action Report (RAR) and
obtained a No Further Action (NFA) letter for the
Bayonne Golf Club Redevelopment Site that has been
redeveloped into an 18-hole golf course. = CME
completed the following:

« Compliance and implementation of Closure and Post-Closure regulatory requirements.

. Design and installation of a long term groundwater monitoring network system consisting of thirty-six (36)

shallow and deep monitoring wells to evaluate the integrity of natural clay liner and the perimeter

containment system.

Long-term groundwater monitoring and sampling on a quarterly basis.

Regulatory compliance for NJDEP permit requirements, including NJPDES permit for discharge to

groundwater and quarterly reports required for NJDPES permit.

« Preparation of groundwater contour maps for the Bayonne Golf Club site.

. Preparation of annual long-term groundwater monitoring report and contingency monitoring report for pile
supported structures.

. Implementation of landfill gas control system and design of final enclosed flare

. Preparation of Radius air permit application for environmental improvement pilot test using candlestick
flare and supervision of stack test.

« Preparation of Radius air permit application for gas collection system and enclosed flare, inctuding the
negotiations of the final permit conditions with NJDEP

. Coordination of approvals for installation of enclosed flare and flare foundation

« Design of underslab gas ventilation system for the Club House

. Design and implementation of the leachate control system and leachate pre-treatment system

« Implementation of final cover system including Processed Dredged Materials and clean fill

Implementation of Fill Acceptance Protocol and Review Engineer for final cover system
Design and construction oversight of golf club structures
Preparation of Remedial Action Report and procurement of a site-wide No Further Action (NFA) Letter

Ongoing Tasks:

. Long-term groundwater monitoring program including preparation of annual long-term groundwater
monitoring and pile support structures report.

. Landfil gas quality monitoring including coordination of subcontractor for landfill gas sampling and
preparation of letter report for the landfill gas collection system and gas flare required by the NJDEP

preconstruction permit.
« Weekly operation, maintenance and monitoring of the leachate/groundwater pre-treatment system

9
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PROJECT # 9:

THE FORMER BUZBY BROTHERS LANDFILL/ VOORHEES ENVIRONMENTAL PARK IN
VOORHEES, NEW JERSEY

Client: Township of Voorhees
Contact: Larry Speliman, Municipal Administrator
Telephone: 856-429-7174

Project Description:

The Site is about of 37 acres in extent and is located within a
centralized location in the Township. The Site is mostly open
space with a pond at its southern end. The adjacent lot to the
north of the Site is the 19-acre portion of the former Buzby
Brothers Sanitary Landfill that is currently owned by the General
Electric Corporation (GE Parcel).

;! The Site is slated for
| development as the
proposed Voorhees
Environmental Park (Park).
To obtain NJDEP approvals for the Park construction, a Joint
Application for Remedial Action Workplan Addendum (RAWA),
Landfill Closure and Post-Closure Care Plan, and Major Landfill
Disruption Permit, dated June 2014, was prepared and submitted to
the NJDEP. Subsequently, upon reviewing the Joint Application,
NJDEP Office of Brownfield Reuse, issued a Closure Plan
Approval, on September 18, 2014.

10



MIDDLESEX LOGISTICS CENTER REDEVELOPMENT PROJECT, EDISON, NJ

PROJECT #10:
Client: JERC Partners Vil, LLC
Contact: Jim Petrucci

Telephone: 908-730-6909

Project Description:

CME Associates provided engineering
services for the redevelopment of a portion
of the ILR Landfill into the 550,000 SF
warehouse/office building. ILR Landfill is
approximately 120 acres located in Edison,
New Jersey. The engineering services
included site investigation, landfill closure,
and remedial investigation consisting of the

ASSOCIATES

P

following activities:

Landfill Engineering:

. Prepared Major Modification to Landfill Closure and Post-
Closure Care Plan

« Prepared a Financial Plan including a cost estimate for the
post-closure activities and a projection of funds for the post-
closure care period.

. Prepared design documents for the proposed landfil
engineering controls

« Designed an active landfill gas extraction system

« Preparation of a Radius air permit application and permit
negotiations with NJDEP and USEPA including Applicability
Determination for 40 CFR Subpart WWW and CC, and

Separate Source Air Determination for Title V and PSD.

. Prepared a Subchapter 8 pre-construction air permit application for the active landfill gas extraction
system and negotiated air permit conditions with NJDEP for the Subchapter 8 permit.

« Preparation of Fill Acceptance Protocol for approximately 500,000 cubic yards of imported fill
materials including Processed Dredged Materials

Permits/ Approvals Procured:

Minor and Major Landfill Disruption Permits

Modification to Landfill Closure & Post-Closure Plan

RAWP Permit Approval

Land use permits including Wetlands Letter of Interpretation, Wetlands General Permit #4, and
Waterfront Development Permit

Pre-Construction Permit for under-slab venting system and active landfill gas collection/ flare
system

NJPDES/ DSW Permit

Stormwater Pollution Prevention Plan

Local Site Plan approvals from Township of Edison and Middlesex County

1
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PROJECT #11.
PLAINSBORO LANDFILL, PLAINSBORO, NJ

Client: Plainsboro Township
Contact: Neil Blitz, Superintendent of Public Works
Telephone: 609-799-0099

Project Description:

The Plainsboro Townships Sanitary Landfill is an
approximately 5-acre area that operated until 1982
accepting municipal, bulky and dry industrial waste.
CME Associates responsibilities included the
completion of the closure of the landfill and
preparation of post-closure plans. The Township
submitted to the NJDEP a Closure and Post-Closure
Plan, dated September 29, 1986, last revised July 16,
1987. The main components of the plan included a
landfill cap, groundwater monitoring wells, and
methane gas wells. The cap and three groundwater
monitoring wells were completed; however methane
gas probes were not installed at the time.

The NJDEP determined that the Plainsboro Townships Sanitary Landfill was not closed in accordance
with the Department’s regulations. CME Associates’ participation in this project began with preparing an
As-Built Closure Certification for the landfill. This certification included a field investigation for the final
cover system placed on the landfill, installing the planned methane gas probes, and preparing a
boundary and landfill survey of the landfill site that will depict the existing site features including the
locations of existing groundwater monitoring wells, and proposed methane gas probes.

CME Associates prepared a Post-Closure Care Plan that included post-closure activities for the duration
of the post-closure care period. The post-closure activities include programs for maintenance along with
implementation of all provisions for the final cover and final vegetation, side slopes, run-on and run-off
control, groundwater monitoring wells, methane gas monitoring probes, and facility access control
system. In addition, CME Associates prepared a Financial Plan including a cost estimate of the post-
closure activities and a projection of funds for the post-closure care period.

CME Associates obtained Pre-Construction permit approval for the passive landfill gas venting system,
and provided construction oversight for the installation of the passive venting system. CME Associates
currently provides quarterly landfill monitoring and inspection services.
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RELEVANT LSRP EXPERIENCE & REFERENCES

PROJECT #1

PRELIMARY ASSESSMENT, SITE

INVESTIGATION, REMEDIAL INVESTIGATION,

FORMER WOLFSON PARKING DECK, NEW BRUNSWICK, MIDDLESEX COUNTY, NEW

JERSEY (NJDEP PI NO. 772343)

Contact: Ronald Sendner, County Engineer
Client: Middlesex County
Tel: (732) 745- 3283
Duration: Ongoing
r ! On behalf of the County of Middlesex, CME conducted a
% » ‘: Preliminary Assessment, Site Investigation, and Remedial
; ' _';‘3* Investigation at the former parking deck. Based on the PAR
! \ Pl i' findings, CME recommended further investigation of the
P 3 ' 7l té identified AOCs to determine if contamination was present at
rJ 2 :;! the Site. During the SI, soil and groundwater contamination
“ & | " | was identified at the Site. Specifically, the chlorinated volatile
i =N i organic compounds (cVOCs), or chlorinated solvents,
4 M ____,./-.:;::.‘..'-' ------ e trichloroethylene (TCE) and vinyl chloride were detected at
i ), = concentrations exceeding the Groundwater Quality Standards
4 /:vg? g” N (GWQS). As part of the remedial investigation of cVOCs in
K] = groundwater, CME subsequently installed on-site monitoring
Tom wells (RW-1, RW-2, and RW-3) and three (3) off-site bedrock
monitoring wells (RW-4, RW-5, and RW-6) to assess the
potential off-site source of groundwater impacts identified in the
previously installed. The monitoring wells were
installed to approximately 50-feet below ground %
surface for sampling of the groundwater within the - (/
bedrock. CME also conducted a file review to
assess the presence of potential off-site sources. | : L o S "';
The results of multiple rounds of groundwater [ ' R
sampling at the on-site and off-site monitoring o
wells indicated that the high concentrations of
chlorinated VOCs (TCE) were emanating from an = L.
off-site, upgradient source and therefore not
associated with the Site. CME notified the NJDEP |, -
about the off-site contribution of the chlorinated ||
VOCs and will recommend no further action for | |
groundwater at the Site.
B i = 50|
r-—u et




PROJECT #2

REMEDIAL INVESTIGATION, FRANKFORD ROAD MAINTENANCE GARAGE, FRANKFORD,
SUSSEX CO., NEW JERSEY (NJDEP PI NO. 010005)

Contact: Joseph Biuso, Director, Facilities Management
Client: Sussex County

Tel: (973)579-0490

Duration: April 2012- June 2016

On behalf of the County of Sussex, CME conducted a
Remedial Investigation at the Frankford Road Maintenance
Garage. Soil and groundwater contamination associated
with several areas of concern was investigated. The main
contaminant of concern in  groundwater  was
tetrachloroethene (PCE), a chlorinated solvent. CME
delineated the PCE plume which extended offsite to the
northeast from a source area at the east side of the garage.
TCE, vinyl chloride, total xylenes, and VOC TICs
concentrations also exceed the GWQS at certain locations.
Groundwater was contaminated in both the overburden
soils and in the underlying fractured bedrock. Groundwater
flow and potential contaminant migration in the dolomite -
bedrock underlying the site was likely controlled by the occurrence and orientation of transmissive
fractures. Therefore, as part of the remedial activities, CME conducted an investigation to characterize
bedrock fractures at the site, including fracture trace evaluation, field mapping, and borehole
geophysics. The groundwater investigation included the installation and sampling of a series of shallow
overburden monitoring wells, intermediate bedrock wells, and deep bedrock wells. No DNAPL was
identified at the site: however, the PCE plume extending off site was a potential threat to nearby
potable wells. CME recommended an active treatment remedy for remediation of the PCE plume.
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PROJECT #3

REMEDIAL SERVICES AT THE SOUTH RIVER FIREHOUSE REDEVELOPMENT SITE,
BOROUGH OF SOUTH RIVER, MIDDLESEX CO., NEW JERSEY (NJDEP PI NO. 021019)

Contact: Arthur Londensky, Borough Administrator
Client: Borough of South River

Tel: (732) 257-1999 ext. 519

Duration: 2013 — Present

On behalf of the Borough of South River, CME Associates has been
performing remedial activites at the South River Firehouse
Redevelopment Site. The Site was most recently operated by the
Knights of Columbus as a tavern, meeting and banquet hall, offices, and
a boxing club. The Borough of South River plans to construct a new
firehouse facility on the site. Previous site uses included operations of
various fueling stations with many unregistered and registered USTs as
well as the use of mechanics shops. CME Associates performed a
Preliminary Assessment (PA) in 2013 and identified eight (8) AOCs on
the site. CME completed a Site Investigation (SI) of the identified areas
of concern between September 2013 and July 2014. Lead and benzene
exceedances related to the release from USTs were identified during the
Site Investigation. CME conducted an extensive Remedial Investigation
at the Site. Remedial investigation activities identified concentrations of
Benzene, Benzo[a]anthracene, Benzo[a]pyrene, Benzo[blfluoranthene,
Chlorobenzene, EPH, Ethylbenzene, 2-methylnapthalene, Toluene, and

{e 2770} Total Xylenes in soil at the Site above applicable remediation standards
i e and screening levels. Groundwater sampling at the site determined the
: Qu 5 4 groundwater is contaminated with Benzene, Ethylbenzene, 2-
RO { methylnapthalene, MTBE, TBA, toluene and Total Xylenes above the

L2 GWQS. Based on a review of groundwater sampling results,

concentrations of benzene, ethylbenzene, and naphthalene exceeded
NJDEP Vapor intrusion Screening Levels. CME performed a soil gas
b | investigation at the Site in the proposed building footprint. The Site is
currently vacant with no buildings or structures present, but a municipal
firehouse is scheduled to be constructed on the property. CME determined a sub-slab ventilation system
should be installed under the new structure.

Remedial actions thus far have included:

« Removal of six (6) former regulated USTs (AOCs 1A, 1C, 1E) between April 2015 — January 2016

« Excavation of contaminated soil related to former USTs

« Removal of two (2) ASTs (AOC-2A and 2B)

« Contaminated soil excavation in Storage and Staging Area (AOC-4) took place in May 2015.

« Two (2) sump pits (AOC-5) demolished with building in 2015. No evidence of contamination indicated.

« Workshop area (AOC-6) demolished. Sampling of concrete floor was conducted. No contamination was

identified.

CME submitted the Remedial Investigation Report to the NJDEP on March 1, 2017 and is currently
preparing the Remedial Action Report. CME submitted a HDSRF application to the NJDEP in January 2016
for a grant in the amount of $247,692.09 for the costs of the completed PA, Sl, R, and is currently in the
process of preparing an HDSRF application to recoup 25% of the costs of the remedial action,
approximately an additional $180,000.
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PROJECT #4
REMEDIAL INVESTIGATION AND REMEDIAL ACTION, MANALAPAN DPW GARAGE,

MANALAPAN, MONMOUTH CO., NEW JERSEY (NJDEP PI NO. 023183)

Contact: Tara Lovrich, Township Administrator
Client: Township of Manalapan

Tel: (732) 446-8308

Duration: Ongoing

On behalf of the Township of Manalapan,
CME performed a Remedial Investigation at
the DPW garage and is currently performing
the remedial action. The Remedial
Investigation consisted of delineation of soil
and groundwater contamination associated
with several areas of concern identified at
the site, including multiple underground
storage tanks (USTs) and aboveground
storage tanks (ASTs). Contaminants
including benzene, TCE, and vinyl chloride
are present in the groundwater at
concentrations above applicable
remediation standards.

Although the primary contaminant in groundwater at the site is benzene, a separate chlorinated solvent,
specifically TCE, is present at the Site. The investigation of chlorinated solvent impacted groundwater
during the Remedial Investigation included installation of a deep well to a depth of 58 feet to vertically
delineate the TCE impacts at the site, as well as a temporary well point investigation to investigate
potential off-site impacts to neighboring residential and wooded properties.

Results of the Remedial
Investigation indicated impacts
to groundwater appear to be
stable and not migrating under
current site conditions. CME
recommended Monitored
Natural Attenuation as the
remedy for  groundwater
contamination at the site and
is in the process of performing quarterly groundwater monitoring events in order to demonstrate
decreasing contaminant trends. CME prepared a submitted a Classification Exception Area (CEA) fact
sheet to the NJDEP with the Remedial Investigation Report. Elevated levels of benzene, TCE, vinyl
chloride, and VOC TICs are included in the CEA and the footprint and cross-section of the CEA is
showin the figures above.
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PROJECT #5
REMEDIAL INVESTIGATION, LAYTON MAINTENANCE GARAGE, LAYTON, SUSSEX CO.,

NEW JERSEY (NJDEP Pl NO. 023669)

Contact: Joseph Biuso, Director, Facilities Management
Client: Sussex County

Tel: (973)579-049

Duration: April 2012- December 2012

i On behalf of Sussex County, CME Associates provided LSRP services
\' and conducted a remedial investigation at the Layton Road
' ' Maintenance Garage between 2011 and 2016. Soil and groundwater
at the site were impacted by discharges from former gasoline and
diesel USTs. The remedial investigation included soil and groundwater
sampling to delineate the extent of contamination and evaluate
potential migration pathways and receptors. Soils in the area of the
former USTs are contaminated with BTEX, petroleum hydrocarbons
(EPH), naphthalene, and 2-methyinaphthalene at concentrations
above direct contact and/or impact to groundwater screening levels.

The horizontal and vertical extent of soil contamination was delineated
! to the applicable remediation standards.

The occurrence of LNAPL in the area of the former USTs was
evaluated. Sampling and regular monitoring was used to delineate the
+~.+ .| horizontal and vertical extent of residual and mobile LNAPL, identify
seasonal trends, and correlate the occurrence of free product in
= i .. || monitoring wells to site water levels. The LNAPL body was shown to
= “.if = et contract and expand as groundwater levels rise and lower, but
< - | generally remain stable (non-migrating). Interim remedial measures
------- including a product skimmer and Enhanced Fluid Recovery (EFR)
= e y= el — =t I were employed.

i3 S TRATEE T ‘r Groundwater investigations targeted three general water bearing
2 b A | zones: an upper (shallow) unconfined zone occurring in till overburden
- L e and the upper highly weathered portion of the red sandstone bedrock,
an intermediate zone in poorly competent red sandstone, and a lower zone in deeper more competent red
sandstone and gray siltstone. A total of 26 monitoring wells are installed at the site, including wells in each of the
three water bearing zones. Nine (9) additional monitoring wells were installed at the site, including 4 bedrock
wells situated to intercept specific fractures. Eight (8) groundwater sampling events were conducted between Jan
2012 and Nov 2015. The horizontal and vertical extent of groundwater contamination was delineated. Benzene
is the main contaminant of concern, and the contamination is most widespread in the upper water bearing zone.
Long-term monitoring results show that the plume is stable and is not migrating under the current site conditions.
Groundwater contaminant levels have significantly declined over time at several monitoring locations, suggesting
that natural attenuation processes are active and offset the continued contaminant mass loading in the LNAPL
source area. In addition, the groundwater contamination historically impacted the onsite potable well, and water at
the facility is treated using a POET system consisting of activated carbon filters. Raw and treated water was
sampled on a regular basis to verify the efficacy of the POET system, and annual operation and maintenance
reports were submitted to the NJDEP pursuant to IEC case requirements. A Remedial Investigation Report,

including CEA Proposal, was prepared and submitted to the NJDEP in April 2016.
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PROJECT #6

LSRP SERVICES AT THE LENAPE PARK TRAP AND SKEET,
TOWNSHIP OF CRANFORD, UNION CO., NEW JERSEY (NJDEP PI NO. G000022693)

Contact: Thomas Mineo, County Engineer
Client: County of Union

Tel: (908)789-3653

Duration: 2013 — Present

CME Associates performed a remedial investigation
at the Lenape Park Trap and Skeet between October
2014 and May 2016. Historically, a trap and skeet
facility operated at the site from circa 1925 to 2005,
and a small arms target range operated from the late
1920s to 1979. Soils in the area of the former
shooting ranges are contaminated with metals
(primarily lead, arsenic, and antimony) and PAH
semi-volatile compounds at concentrations above
applicable remediation standards. The
contamination appears to locally impact shallow
groundwater, and also impacts sediment and surface
water in the Nomahegan Brook and Rahway River.
CME obtained a Freshwater Wetlands General

Permit #14 in order to install groundwater monitoring wells and investigate the groundwater
contamination. The extent of contamination is delineated and the remedial investigation has been

completed. CME submitted a Remedial Investigation ..
Report, including CEA proposal, to the NJDEP in May 2016. 1 s

CME is currently in the process of conducting feasibility &
studies for potential remedial actions and preparing a @
Remedial Action Workplan. Monitoring is being conducted to
evaluate seasonal conditions in groundwater and surface
water quality in the areas of concern. The water data will be
used to design an appropriate remedial action and as a
baseline for post-remedial verification samples. Additionally,
further evaluation is proposed to establish site-specific
cleanup goals based on ecological receptors. Most of the
contaminated areas of concern at the site impact
environmentally sensitive natural resources including
wetlands, riparian zones, and streams. Therefore, cleanup
of the contamination will be largely driven by ecological
considerations. The findings of previous ecological studies
at the site indicate that metals concentrations in the stream
sediments and wetland soils pose a potential risk to wildlife.
Additional ecological assessment, including additional tissue
sampling if needed, will be conducted to further quantify the
risk associated with the site contamination and derive site-
specific ecological remediation criteria

|
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PROJECT #7
CLOSURE & INVESTIGATION OF FOUR (4) USTS AT HISTORIC SMITHVILLE PARK,
EASTAMPTON TOWNSHIP, BURLINGTON CO., NEW JERSEY (NJDEP PI NO. 704149)

Contact: Matthew Johnson, P.P., A.l.C.P.

Client: Burlington County Department of Resource Conservation
Tel: (856)642-3850

Duration: 2015 — Present

CME was retained to preside over the closure and investigation of four Underground Storage Tanks
(USTs) (T-1, T-2, T-3, and T-4) at the Historic Smithville Park property, as follows:

UST T-3. Former School House: Behram Turan, P.E., LSRP was retained as the LSRP-of-record for
Historic Smithville Park (Pl No. 704149) in September 2015 to oversee the remediation of USTT-3. A
discharge (NJDEP Case No. 13-04-09-1700-46) was reported in April 2013 following removal of a
former 550—gallon No. 2 heating oil UST, identified as tank T-3. In March 2014, a limited site
investigation was conducted by others. The UST was previously situated adjacently south of the
School House building. CME prepared a Health and Safety Plan (HASP) and Quality Assurance
Project Plan (QAPP) for the Site, prepared and submitted a UST Registration and Closure Approval,
performed UST closure sampling and backfill soil quality testing, conducted a Remedial Investigation of
Soil, Groundwater, and Vapor Intrusion including installation of monitoring wells, conducted Enhanced
Fluid Recovery (EFR), and submitted a Site Investigation / Remedial Investigation Report including a
CEA proposal in April 2017.

UST T-1. One Park Avenue: CME decommissioned a 550-gallon No. 2 Heating Oil UST at this location
in August 2016. CME collected five (5) post-excavation soil samples. Targeted parameters were not
detected during the initial investigation. No further action was recommended for this former UST. The
closure of this UST has been documented in the April 2017 UST Closures and Site Investigation Report
prepared by CME.

UST T-2. 802 Smithville Road: CME decommissioned the 1,000-galion No. 2 Heating Oil UST (T-2) in
August 2016. CME collected six (6) sidewall and two (2) centerline post-excavation soil samples (T-2A
through T-2G) from a depth of 6.5-7.0 ft bgs. Total EPH was detected in three (3) post-excavation soil
samples at concentrations which exceed the Residential SRC (5,100 mg/kg), but do not exceed the
Non-Residential SRC (54,000 mg/kg). The total EPH concentrations detected in samples T-2D (12,000
mg/kg) and T-2H (11,000 mg/kg) also exceed the residual/free product determination trigger
concentration (8,000 mg/kg) for No. 2 heating oil/diesel fuel. 2-methylnaphthalene was detected at a
concentration which exceeds the IGWSSL, but does not exceed the SRS. The NJDEP was notified of
the UST discharge and incident no. 16-08-23-1537-39 was assigned to the Site. A Remedial Action
Workplan (RAW) was recommended. The closure of this UST has been documented in the April 2017
UST Closures and Site Investigation Report prepared by CME.

. UST T-4, 815 Smithville Road: CME decommissioned
| a 1,000-gallon No. 2 heating oil UST (UST T-4) at this
| location in August 2016. CME collected eight (8) post-
excavation soil samples (Total EPH was detected in
two (2) post-excavation soil samples at concentrations
| which do not exceed the SRC for No. 2 heating oil or
the contingent analyses trigger concentration. No
further action was recommended for this UST. The
closure of this UST has been documented in the April
2017 UST Closures and Site Investigation Report
prepared by CME.
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PROJECT #8

FORMER SOUTH RIVER METAL PRODUCTS BROWNFIELD REDEVELOPMENT SITE,
ABERDEEN, MONMOUTH COUNTY, NEW JERSEY (NJDEP PI. G00008373)

Contact: Bryan Russell, Township Manager
Client: Township of Aberdeen

Tel: (732)583-4200 ext. 117

Duration: 2006 — Present

On behalf of Aberdeen Township, CME Associates
conducted a Site Investigation, Remedial
Investigation, prepared a Remedial Action Workplan,
and is overseeing remediation for redevelopment of
an abandoned industrial site. The site has been the
subject of several environmental investigations since
at least the mid-1990s. Remedial activities were
originally conducted under NJDEP direct oversight.

e As part of the remedial investigation, a total of
48 areas of concern (AOCs) on the site were
evaluated. Soil contamination above the soil
remediation standards was identified in 34
AOQCs, including petroleum hydrocarbons, volatile organic compounds (VOCs), semi-volatile
organic compounds (SVOCs) including polycyclic aromatic hydrocarbons (PAHSs),
polychlorinated biphenyls (PCBs), and various metals. Groundwater contamination exceeding
Groundwater Quality Standards (GWQS) is present in several areas of the site. The main
contaminants of concern include VOCs (benzene and PCE) and nickel. CME issued a Remedial
Investigation Report in December 2014.

e CME issued a Remedial Action Work Plan in December 2014 and RAWP Addendum in
November 2015. Design of the RAW was coordinated with a specific site development plan for
multi-unit residential buildings. A restricted use remedial action is being implemented that
includes a combination of hotspot soil removal, capping, and institutional controls. A CEA was
established for contaminated groundwater at the site.

e The remedial action was conducted via joint coordination between the Township and a private
developer. CME Associates coordinated the site remediation and provided LSRP oversight of
field activities. The remedial activities included the removal of several abandoned USTs and
industrial piping, removal of debris and contaminated concrete, excavation of contaminated soil
hotspots, verification soil sampling, and other activities.

The Site was redeveloped into two four-story apartment buildings, a senior center, and a conservation
lot. In support of the Brownfield redevelopment, CME Associates prepared a Hazardous Discharge Site
Remediation Fund (HDSRF) Application and obtained $693,800 for the Remedial Investigation. An
additional $2,315.930 was approved to help finance the remedial action. The remedial action funding is
based on a matching HDSRF grant with the developer and the Township contributing 25 to 50% of the
total remedial costs.
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PROJECT #9

LSRP SERVICES, FORMER COTTRELL FARM, OLD BRIDGE, MIDDLESEX COUNTY,
NEW JERSEY (NJDEP PI NO. 596292)

Contact: Richard Lear, Director of Parks & Recreation
Client: Middlesex County Parks & Recreation
Tel: (732)745-5988

Duration: May 2014 — February 2016

CME Associates conducted a Preliminary Assessment, Site Investigation, Remedial Investigation and
Remedial Action at the Former Cottrell Farm in Old Bridge Township between May 2014 and February
2016. Historically, the property has been used for agricultural and residential purposes since prior to
1841 and the County planned on preserving the property for agricultural use, passive open space, and
government office space through the NJ Green Acres Program.

Previous investigations conducted by others
identified five (5) Areas of Concern (AOCs) at the
Site and CME’s 2015 Preliminary Assessment
identified five (5) additional AOCs, as follows:

e AOC #1: Lot 34 Farm Field/Orchard
AOC #2: Lot 18 Orchard
AOC #3: Lot 18 Forested Wetland
AOC #4: Former Garage USTs
AOC #5: Former House UST
AOC #6: Existing Heating Oil AST
AOC #7: Septic System and Leach Field
AQC #8: Basement Sumps
AOC #9: Generator in Garage
AOC #10: Hazardous Materials Storage

Based on previous investigations conducted at the
Site, CME recommended remedial actions be
conducted to address contamination identified at
AOC #1 and AOC #2; a Site Investigation/Remedial
Investigation (SI/RI) was recommended for AOC #7
and AOC #9. CME’'s PAR recommended no further
investigation for AOC #3, AOC #4, AOC #5, AOC #6,
AOC #8 and AOC #10. Remediation of the former
underground storage tanks (USTs) at the Site (AOC
#4 & AOC #5) were previously completed by others.

A SI/RI, including a geophysical survey and soil borings, was conducted at AOC #7 and AOC #9 to
evaluate potential contaminants of concern at these AOCs. Based on the analytical results, no further
investigation was required for AOC #7 and AOC #9.

Remedial actions conducted at AOC #1 consisted of in-situ soil blending, and soil excavation and off-
site disposal. Remedial actions conducted at AOC #2 consisted of soil excavation and off-site disposal.
Based on the analytical results, soil contamination has been remediated to the applicable standards
and no further action was recommended for AOC #1 and AOC #2. CME issued an unrestricted use
Response Action Outcome (RAO) for the entire site in February 2016.
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PROJECT #10

REMEDIAL INVESTIGATION, HAZLET TOWNSHIP POLICE DEPARTMENT, HAZLET,
MONMOUTH COUNTY, NEW JERSEY (NJDEP PI NO. 030725)

Contact: Dennis Pino, Township Administrator
Client: Township of Hazlet

Tel: (732)264-1700 ext. 8682

Duration: 2013 — Present

On behalf of the Township of Hazlet, CME Associates
conducted a Remedial Investigation at the Hazlet Township
Police Department site in Hazlet, New Jersey. An
underground storage tank (UST) was removed from the site in
1999 and a discharge was reported to the NJDEP. Several
environmental investigations took place between 1999 and
2005. VOC impacts to soil and groundwater were identified by
others but the extent of contamination related to the former
UST was not fully delineated.

£ 2 4 The project included investigation of four (4) areas of concern

related to the former UST: AOC-1: Former 550-gallon gasoline UST; AOC-2: Groundwater Media;
AOC-3: Surface Water Media; and AOC-4: Indoor Air. As part of the remedial investigation, CME
Associates performed the following activities:

CME delineated VOC impacts in soil and groundwater.
On July 31, 2015 and on September 22, 2015, CME
advanced a total of 22 temporary borings/wells and
collected thirteen (13) soil samples and nineteen (19)
groundwater samples. In addition, monitoring wells
MW-10, MW-11, MW-12 and MW-13 were installed by
CME in February 2016. CME collected three (3)
rounds of groundwater samples from the on-Site
monitoring wells in June 2015, March 2016 and April
15, 2016. No LNAPL was detected. The extent of
benzene, MTBE, TBA and VO-TICs impacts in soil and =+
groundwater was delineated. CME determined the groundwater plume associated with
benzene, MTBE and VO-TICs is contracting and concentrations are naturally attenuating.
To investigate potential impacts to surface water in Flat Creek running through the Site,
CME on July 31, 2015, collected five (5) surface water samples. Trace concentrations of
MTBE were detected but did not exceed the applicable surface water screening criteria.

In June 2014, to investigate potential VOC vapor intrusion impacts, two (2) sub-slab soil gas
samples were collected by CME inside the building in the vicinity of the former 550-gallon
gasoline UST. The sub-slab soil gas analytical results did not indicate the presence of the
targeted analytes at concentrations exceeding the applicable Soil Gas Screening Levels.

CME Associates prepared and submitted a Remedial Investigation Report including a CEA
Proposal in May 2016 and is currently preparing a Remedial Action Workplan.

10



PROJECT #11

REMEDIAL INVESTIGATION, PRINCETON MEADOWS GOLF COURSE, PLAINSBORO,
MIDDLESEX COUNTY, NEW JERSEY (NJDEP PI NO. 000712)

Contact: Ronald Sendner, County Engineer
Client: Middlesex County

Tel: (732) 745-3283

Duration: February 2012 - Present

On behalf of Middlesex County Improvement Authority (MCIA),
CME Associates has been providing LSRP services related to
the Princeton Meadows Golf Course site located at 70 Hunters
Glenn Drive, Plainsboro, Middlesex County, New Jersey. In
1992 and 1994, five (5) underground storage tanks were
removed from the maintenance building area at the golf course.
Free product was observed in the UST excavation and a
discharge from one or more tanks was reported. A limited
remediation to recover some free product was performed in
1996-1997, and various soil and groundwater investigations
were conducted to evaluate the extent of contamination.
Shallow groundwater at the site is contaminated with benzene
and other gasoline constituents, and the contaminant plume
extends offsite onto an adjacent condominium complex.

in 1992 and 1994, five (5) underground storage tanks were removed from the maintenance building
area at the golf course. Free product was observed in the UST excavation and a discharge from one or
more tanks was reported. A limited remediation to recover some free product was performed in 1996-
1997, and various soil and groundwater investigations were conducted to evaluate the extent of
contamination. Shallow groundwater at the site is contaminated with benzene and other gasoline
constituents, and the contaminant plume extends offsite onto an adjacent condominium complex. A
Remedial Investigation Report Addendum (April 2002) and a Remedial Action Workplan (June 2004)
were submitted to the NJDEP for review and comment. The NJDEP issued a Notice of Deficiency
(NOD) on April 6, 2011, and cited various corrective actions that the MCIA must complete within
specified timeframes in order to comply with applicable regulations. The required corrective actions
include implementation of an interim remedial action to address remaining free product.

Remedial activities at the site are proceeding under the
direction of Behram Turan, P.E., LSRP. CME Associates
conducted a Remedial Investigation at the Site between 2012
and 2016 consisting of a soil investigation, on-site and ofi-site
groundwater  investigation, off-site  vapor intrusion
investigation, and LNAPL delineation. CME prepared and
submitted a Remedial Investigation Report, including a CEA
Proposal, in May 2016. CME is currently assessing potential
remedial action feasibility studies and preparing a Remedial
Action Workplan.
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PROJECT #12

REMEDIAL INVESTIGATION, FORMER MIDDLESEX COUNTY ADMINISTRATION
BUILDING, NEW BRUNSWICK, MIDDLESEX CO., NEW JERSEY (NJDEP PI NO. 012725)

Contact: Ronald Sendner, County Engineer
Client: Middlesex County
Tel: (732) 745- 3283

Duration: August 2015 - Present

Chemical constituents associated with two (2) former 20,000-gallon heating oil underground
storage tanks are present in the groundwater at the Site, including, but not limited to, 2-
Methylnaphthalene, 1-Methylnaphthalene, Volatile Organic Compound (VOC) Tentatively Identified
Compounds (TICs) and Semi Volatile Organic Compound (SVOC) TICs. Contaminants were
initially detected in the soil and/or groundwater in 1989. The contamination in the groundwater has
migrated off-site. In addition, Light Non-Aqueous Phase Liquid (LNAPL) accumulation is also
reported off-site.

| Prorsse ses somacin The County of Middlesex is conducting
1 remedial activities in accordance with
the requirements of the NJDEP to

! address the LNAPL and the chemical
%mﬂ constituents detected in groundwater.
3 Between February and April 2016,
W'{ » extensive subsurface investigations
B, were conducted by CME, including the
e installation of soil borings, temporary

= well points, and test pits along
Paterson Street, within the Surface Lot
portion of the Ferren Deck property,
and along Church Street and Spring
Street.

I e A Remedial Investigation Report (RIR)

2 ¥ was submitted to the NJDEP on May

16, 2016. The RIR documents the

investigative methods and findings and

presents recommendations for

remediation of each contaminated

e AOC. In addition, an Interim Remedial

Measures (IRM) Report and the

' > 3= gssociated LNAPL Reporting Form

was submitted to the NJDEP under separate cover in May 2016. CME is conducted feasibility

studies of potential remedial actions and prepared a Remedial Action Workplan (RAWP) in

accordance with N.J.A.C. 7:26E-5.5 based on the findings of the remedial investigation. The

RAWP was submitted to the NJDEP on September 1, 2021. CME prepared remedial action

contract specifications and is overseeing the implementation of soil and groundwater remedial
activities at the Site.

aoH w2
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PROJECT #13

UST CLOSURE, OLD HOMESTEAD FACILITY, FRANKFORD, SUSSEX CO., NEW JERSEY
(NJDEP PI NO. 023669)

Contact: Joseph Biuso, Director, Facilities Management
Client: Sussex County

Tel: (973)579-0490

Duration: April 2012- December 2012

On behalf of Sussex County, CME Associates
provided LSRP services related to the closure of a
regulated 1,000-gallon leaded gasoline underground
storage tank and associated remediation. The UST
was located at the Old Homestead facility at 129
Morris Turnpike, Frankford Township, Sussex County,
New Jersey. The former 1,000-gallon leaded gasoline
UST was designated Tank D-2 and was removed on
December 26, 1995. Tank D-2 had leaked and
contaminated soil was excavated and disposed
offsite. Post-remedial soil samples were collected
immediately after the soil excavation and analyzed for
volatile organic compounds (VOCs; VO+10) and lead.
Xylenes were reported at concentrations above the
current NJDEP default Impact to Ground Water Soil
Screening Level (IGWSSL). A monitoring well was
installed at the down-gradient side of the tank
excavation in November 1997, and groundwater
samples were collected in January and February
1998. VOCs, MTBE, and TBA were not detected in
the groundwater. The well was properly abandoned.

CME Associates was retained by the Sussex County
to provide LSRP services for the former 1,000-gallon
leaded gasoline UST area. Remedial activities have
been provided under the supervision of Behram
Turan, P.E., LSRP, in accordance with NJAC-7:26C. In October 2012, CME conducted additional
sampling in the former Tank D-2 area to confirm that no impact to soil remains above the current
remediation standards. A series of soil borings were advanced to the top of bedrock in the area of
concern and soils were screened for indications of contamination. Two discrete soil samples were
collected for analysis of VO+15 and lead. Only trace levels of VOC TICs were reported, and lead
concentrations were below the IGWSSL. No groundwater was encountered in the soil borings to a
depth of 11 feet bgs.
Based on the findings of the post-remedial soil and groundwater sampling and the recent confirmatory
soil sampling, CME Associates prepared a Remedial Action Report and recommended no further action
for remediation of the former 1,000-gallon leaded gasoline UST area. On November 21, 2012, Behram
Turan, P.E., LSRP, issued an unrestricted Response Action Outcome (RAO) for the Tank D-2 Area

only.
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PROJECT #14

UST CLOSURE AND INVESTIGATION, FORMER LINDEN POLICE DEPARTMENT
JUVENILE BUREAU BUILDING, 13 KNOPF STREET, LINDEN, UNION CO., NEW JERSEY
(NJDEP CASE NO. 14-06-04-1338-59)

Contact: Nicholas Pantina, P.E., City Engineer
Client: City of Linden

Tel: (908)474-8470
Duration: June 2014 — Present

On June 4, 2014, a 1,000-gallon No. 2 Heating Oil UST was
closed under the direct supervision of CME. Upon removal,
several small holes were observed in the UST and
impacted soils were observed under the tank base. A
discharge was reported to the New Jersey Department of
Environmental Protection (NJDEP), and the NJDEP
assigned Incident Number 14-06-04-1338-59 to the case. A
Site Remediation Reform Act (SRRA) Confirmed Discharge
Notification form was subsequently submitted to NJDEP.
This heating oil release was associated with an unregulated
UST (total capacity of 2,001-gallons or less) and oversight
| was provided by NJDEP’s Unregulated Heating Oil Tank

Program (UHOT). Behram Turan, P.E., LSRP of CME
managed remedial activities on behalf of the city.

After removal of the tank, slight petroleum-like staining and odors were identified in soils directly
underlying the UST. These soils were screened with a photo-ionization detector (PID) which detected
volatile vapors ranging from 56 parts per million (ppm) to approximately 470 ppm. No excavation of
impacted soils was conducted. Four (4) soil samples were collected along the centerline of the UST
footprint. Soils immediately below the UST were not impacted with EPH, naphthalene, or 2-
methylnaphthalene concentrations above their respective remediation standards and screening levels.
A groundwater sample collected in the former UST area was detected with elevated concentrations of
benzene, VOC TICs, and various SVOCs above GWQS.

Based on elevated groundwater concentrations of benzene and SVOCs in the former UST area, a
remedial investigation was recommended in accordance with N.J.A.C. 7:26E and NJDEP’'s
Groundwater Technical Guidance document (Version 1.0, April 3, 2012).  Additionally, further soil
investigation was recommended to confirm that deeper soils in the former UST area are not impacted
above IGWSSL. The UST closure and site investigation activities are summarized in CME’s January
2015 UST Closure and Site Investigation Report.

CME subsequently conducted a Remedial Investigation consisting of the collection of additional soil
and groundwater samples. Soil sampling was conducted to evaluate the deeper soils underlying the
former UST. There were no exceedances of the applicable NJDEP SRS detected in any of the
samples. No further investigation or remediation of this AOC is required. A groundwater investigation
was conducted to delineate the extent of groundwater contamination. The investigation identified
several VOCs and SVOCs at concentrations exceeding the GWQS. Based on the results of the
investigation, the extent of groundwater contamination has been delineated. Due to the presence of
contaminants above the applicable remediation standards, remediation of this AOC is required. CME is
currently preparing a Remedial Investigation Report.
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PROJECT #15

MONMOUTH COUNTY 2016 ON-CALL PROFESSIONAL ENGINEERING SERVICES
RELATED TO AST AND UST SERVICES FOR VARIOUS MONMOUTH COUNTY
FACILITIES

Contact: Ms. Casey Hornstra, PG, Environmental Specialist 2
Client: Monmouth County

Tel: (732)431-7760 ext. 8992

Duration: April 2016 — Present

CME performed On-Call Professional Environmental Engineering
Services Related to AST and UST Services for Various Monmouth
County Facilities for the period from April 1, 2016 through March 21,
2017. As part of the contract, CME completed the following tasks:
(1) quarterly inspections of approximately eighteen (18) USTs and
ASTs at various County facilities; (2) preparation of the design and
technical specifications, and construction oversight for installation of
a high-speed pump dispenser at Highway District #9; (3) closure of
one (1) 1000-gallon Waste Oil UST (E-4) at the Monmouth County
Reclamation Center; and, (4) preparation of a Spill Prevention
Control and Countermeasure (SPCC) Plan for the Maintenance
Building at MCRC, and updating the SPCC Plan for District #9
including the Wash Building Facility.

In January 2017, CME Associates performed a Site Investigation of
a 1,000-gallon waste oil UST (Tank No. OOE4) at the Monmouth
County Reclamation Center. Four (4) temporary soil borings were
advanced via geoprobe to a total depth of fifteen (15) feet below
ground surface on each side of the UST and one (1) soil sample
was collected from each of the borings. The samples were analyzed
for total extractable petroleum hydrocarbons (EPH). Results
indicated soils at the boring locations were not impacted above
applicable soil remediation standards, and there was not evidence
of a discharge. However, soil environmental conditions are to be
further evaluated upon removal of the UST.

In July/August 2016, and again in December 2016/ January 2017,
CME Associates, with assistance from Accurate Tank Testing, LLC., completed quarterly inspection
services for ASTs and USTs at eleven (11) Monmouth County locations. Following the inspections,
CME prepared and submitted Quarterly Inspection Reports to the County.

In addition, as part of a contract for 2014 On-Call Environmental Engineering Services in support of the
operation of the Monmouth County Reclamation Center facilities, CME previously performed a site
investigation related to a former 1,000-gallon UST (E-5) at the Monmouth County Reclamation Center.
No further investigation was recommended and CME issued RAO for the tank closure in December
2015.

15



PROJECT #16

PRELIMINARY ASSESSMENT / REMEDIAL OVERSIGHT ACTIVITIES, FORMER SUNOCO
SERVICE STATION, FREEHOLD, MONMOUTH COUNTY, NEW JERSEY

Contact: Robert Gallagher,

Client: Ray Catena Motor Car Corp
Tel: (732)549-6606

Duration: May-September 2015

As part of a due diligence assessment of property
conditions, CME Associates conducted a Preliminary
Assessment, as well as conducted field oversight and split
sampling services related to site remediation activities (by
others) at the above referenced Site.

CME previously conducted a Preliminary Assessment (PA)
which identified fourteen (14) Areas of Concern (AOCs)
associated with the Site. CME recommended a Site
Investigation (SI) be conducted at nine (9) of the identified
AOCs.

The current property owner conducted remedial activities
at the Site including the removal of three (3) gasoline
underground storage tanks (USTs) at AOC #5 and two (2) fuel dispensers at AOC #6 during August
2015. CME provided field oversight and split sampling services in conjunction with the UST removal
activities conducted by the property owner.

CME collected split soil samples from the same locations and at the same times as those collected by
the property owner's consultant. CME’s samples were submitted to TestAmerica Laboratories of
Edison, New Jersey (NJDEP Certification No. 12028) for analyses.

Analytical results reported by the laboratory indicate that gasoline constituents were identified in several
of CME’s samples; however, the concentrations detected do not exceed their respective RDCSRS,
NRDCSRS, and/or IGWSSL. Benzene was detected in one (1) of the property owner's Consultant’s
samples at a concentration which slightly exceeded the
IGWSSL. Compliance averaging was utilized to achieve
compliance with the remedial standard and CME
concluded that the removal actions have achieved the
remedial objective. The owner's Consultant issued an
Unrestricted Use Response Action Outcome (RAO) for the
three (3) 10,000-gallon gasoline USTs in September 2015.

CME personnel conducted a follow-up site inspection in
September 2015 to assess site conditions. It was noted
that the Waste Oil AST (AOC #7), Motor Oil AST (AOC
#8), and Aboveground Hydraulic Lifts (AOC #10)
previously identified at the Site had been removed.
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AUTHORITY CONSULTING ENGINEERING SERVICES GENERAL CONDITIONS AND HOURLY BATE SCHEDULE TO JANUARY 1, 2027

Engineering Services
Associate Engineer or Designer $184 per hour
Engineer or Senior Designer $208 per hour
Project Engineer or Senior Designer Il $217 per hour
Associate Professional Engineer $220 per hour
Professional Engineer $229 per hour
Senior Professional Engineer, Principat Engineer, Or Project Leader $231 per hour
Management Services ]
Project Manager $234 per hour
Program Manager $235 perhour
Senior Leadership $236 per hour
Executive Leadership $259 per hour
Managing Partner $264 per hour
Environmental Services
Environmental Tech $139 per hour
Associate Scientist / Staff Geologist $173 perhour
Scientist/ Project Geologist $206 per hour
Lead Scientist / Senior Geologist $215 per hour
Senior Scientist $217 per hour
Associate Engineer, Environmental $184 per hour
Engineer, Environmental $208 per hour
Project Engineer, Environmental $217 perhour
Associate Professional Engineer, Environmental $220 perhour
Professional Engineer, Environmental $229 per hour
Construction Services
Associate Construction Technician $1Si pert hour
Construction Technician $158 per hour
Senior Construction Technician $189 perhour
Construction Manager $202 per hour
Chief Construction Manager $210 per hour
Survey Services E
Survey Technician $151 per hour
Survey Manager $201 perhour
Professional Surveyor $222 perhour
Party Chief $176 per hour
Support Services
Support Staff $136 per hour
Technical Staff $182 per hour
Licensed Tree Expert $166 per hour
Planning & Landscape Architecture Services
Planner $159 per hour
Senior Pianner $188 perhour
Professional Planner $217 perhour
Principal Planner $225 perhour
Associate Landscape Designer $153 per hour
Landscape Architect $185 per hour
Professional Landscape Architect $204 perhour
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Invoices - CME Associates (CME) will submit invoices to Client monthly and a final invoice upon completion of services. Payment is due upon presentation of invoice and is past due thirty days from
invoice date. Client agrees 1o pay a finance charge of one and one-half percent per month, or the maximum rate allowed by law, on past due accounts. In the event that the invoice is not paid
voluntarily and promptty, and must therefore be referred to an attorney or agency for collection, the Client agrees to pay a collection fee equal to the actual attorney or agency collection fee incurred
by CME. Overtime rates are applicable after eight hours Monday through Friday, and all day

Saturday and Sunday, and charged at one and one-half times the quoted rate. Holidays are charged at two times the quoted rate. Expenses incurred for reproduction, postage handling, photographs
and for services including subconsultants equipment and facilities not furnished by CME are charged to the Client at cost plus fifteen percent. Autamobite travel may be charged at the current rate
per mile altowed by the Internal Revenue Service.

Standard of Care - Services performed by CME under this Agreement will be conducted in a manner consistent with that level of care and skill ordinarily exercised by members of the profession
currently practicing under similar conditions. NO OTHER WARRANTY, EXPRESSED OR IMPLIED, IS MADE.

Contaminated Material - It is understood that CME is not, and has no responsibility as a handler, generator, operator, treater or storer, ransporter o disposer of hazardous of toxic substances found
oridentified at any site. Client shall undertake or arrange for, either directly or indirectly through other contractors, the handling, removal, treatment, storage, transportation and disposat of
hazardous substances or constituents found or identified at any site.

Utitities - In the execution of the work, CME will take all reasonable precautions to avoid damage or injury to subterranean structures or utilities. The Client agrees to hold CME harmless for any
C 10 subterranean structures which are not called to CME's attention and/or not correctly shown on the plans furnished.

Right of Entry/Worksite - Client will provide for right of entry for CME personnel and equipment necessaryto complete the work. While CME will take all reasonable precautions to mininize any
damage to the property it is understood by Client that in the normal course of some damage may occur, the correction of which is not part of this agreement.

Client shall furnish or cause ta be furnished to CME all decuments and information known to Client that relate to the identity, location, quantity, nature or characteristics of any hazardous or toxic
substances at, on of under the site. In addition, Client wilt furnish or cause to be furnished such other infermation on surface and subsurface site conditions required by CME for proper performance
of its services. CME shall be entitled to rely on Client provided documents and infermation in performing the services required under this Agreement; however, CME assumes no responsibility er
liability for their accuracy or completeness.

CME will not direct, supervise or control the work of contractors or their subcontractors. GME services will not include a review or evaluation of the contractor's {or subcontractor's) safety measures.

CME shall be responsible only for its activities and that of its employees on any site. Neither the professional activities nor the presence of CME or its employees or subcontractors on a site shall
imply that CME controls the operations of others, nor shall this be construed to be an acceptance by CME of any respansibility for jobsite safety.

Indemnification - To the full extent permitted by law, Client shall indemnify, defend and hold harmless CME and its subcontractors, consultants, agents, officers, directors and employees (herein
collectively referred to as Engineer) from and against all claims, damages, losses and expenses, whether direct, indirect or consequential, inctuding but not limited to fees and charges of attorneys
and court and arbitration costs, arising aut of or resulting from the services of work of Engineer or any claims against Engineer arising from the acts, omissions of work of others, unlessitis provenina
court of competent jurisdiction that the Engineer is guilty of negligence or willful misconduct in connection with the services and such i e or witlful mi duct was the sole cause of the
damages, claims and liabilities.

Client agrees to Indemnify and hold harmless Engineer from and against all claims, damages, losses and expenses, direct or indirect, and consequential damages, including but not limited to fees
and charges of attorneys and court and arbitration costs, brought by any person or entity, or claims against Engineer which arise out of, are related to, or are based upon, the actual or threatened
dispersal, discharge, escape, release or saturation or smoke, vapors, soot, fumes, acids, alkalis, toxic chemical, radioactive materials, liquids, gases or any other material, upon, in of into the
surface or subsurface soil; water or watercourse; objects; or any tangible or intangible matter.

To the fullest extent permitted by law, such indemnification shall apply regardless of the fault, negligence, breach of warranty or contract or strict liability of Enginger. This indemnification shall not
apply to claims, damages, losses or expenses which are determined by a court of competent jurisdiction to be the sole result of igence or willful mi duct by the Engi of obligations under
this Agreement.

Limitations of Liability - CME's total liability to Client for any and all injuries, claims, losses, expenses or damages whatsoever arising out of, or in any way related to, this Agreement from any cause or
causes, including but not timited to CME's negligence, errors, omissions, strict liability, breach of contract or breach of warranty, shall hot exceed the total contract amount for the services provided

by CME or $50,000, whichever is less.

in no event shall CME be liable for consequential damages, including, without limitation, loss of use or loss of profits, incurred by Client or their subsidiaries or successors, regardless of whether
such claim is based upon alleged breach of contract, willful misconduct, or negligent act or omission.

Professional services rendered for a Glient shatl be provided for that Client. The Client is responsible for the proper operation and use of the subject facilities and/or report and nothing herein shall
provide any rights to any third party. The Client, in authorizing CME to proceed, acknowledges that the professional responsibility is limited.

Termination - This Agreement may be terminated by either party upon fourteen (14) days written notice in the event of substantial failure by the other party to perform in accordance with the terms
hereof. Such termination shalk not be effective if that substantial failure has been remedied before expiration of the period specified in the written notice. In the event of termination, CME shall be
paid for services performed to the termination notice date plus reasonable termination expenses.

In the event of termination, or suspension for more than three (3} months, prior to completion of all work contemplated by this Agreement, CME may complete such analyses and records as are
necessary to complete its files and may also complete a report on the services performed to the date of notice of termination or suspension. The expenses of termination or suspension shall include
atl direct costs of CME in completing such analyses, records and reports.

Assigns - The Client may not delegate, assign, sublet or transfer his duties orinterests in this Agreement without the written consent of CME.

This agreement shall not create any rights or benefits to parties other than the Client and CME, except such other rights as may be specifically called for herein.

AU26E
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MORRIS COUNTY MUA

Administrative Documents

A. Please submit the following documents with your response to the RFP
Owner's Bidder's
Checkmarks Initials
X Statement of Ownership Disclosure '%T
X Non-Collusion Affidavit 'b"_
X Disclosure of Investment Activities In Iran B’(‘
Certification of Non-Involvement in Prohibited Activities in Russia or
X Belarus ET
X Affidavit of Non-Debarred Status 'B'(‘
X Affirmative Action Compliance Notice gT
X Mandatory EEO Language ‘g—r
X Americans with Disability Act of 1990 Form 'E)T
X Anti-Discrimination Requirements %’T
X Pay to Play Advisory Notice ’BT
X Certificate of Employee Information Report/AA-302 g’(“
x |77 BT
X New Jersey Business Registration Certificate 'g'(‘
X Proposal (document not provided) _T




STATEMENT OF OWNERSHIP DISCLOSURE
N.J.S.A. 52:25-24.2 (P.L. 1977, c.33, as amended by P.L. 2016, c.43)

This statement shall be completed, certified to, and included with all bid and proposal submissions. Failure to
submit the required information is cause for automatic rejection of the bid or proposal.

Name of Organization: CME Associates

Organization Address: 3141 Bordentown Avenue, Parlin, NJ 08859

Part I Check the box that represents the type of business organization:

DSoIe Proprietorship (skip Parts Il and lll, execute certification in Part 1V)
DNon-Profit Corporation (skip Parts Il and Ill, execute certification in Part IV)
nFor-Profit Corporation (any type) mLimited Liability Company (LLC)

D Partnership D Limited Partnership D Limited Liability Partnership (LLP)
D Other (be specific):

Part 11

Xl The list below contains the names and addresses of all stockholders in the corporation who

own 10 percent or more of its stock, of any class, or of all individual partners in the partnership
who own a 10 percent or greater interest therein, or of all members in the limited liability
company who own a 10 percent or greater interest therein, as the case may be. (COMPLETE
THE LIST BELOW IN THIS SECTION)

OR

D No one stockholder in the corporation owns 10 percent or more of its stock, of any class, or no

individual partner in the partnership owns a 10 percent or greater interest therein, or no
member in the limited liability company owns a 10 percent or greater interest therein, as the
case may be. (SKIP TO PART IV)

(Please attach additional sheets if more space is needed):

Name of Individual or Business Entity Address

See Attached
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Part III DISCLOSURE OF 10% OR GREATER OWNERSHIP IN THE STOCKHOLDERS, PARTNERS
OR LLC MEMBERS LISTED IN PART Il

If a bidder has a direct or indirect parent entity which is publicly traded, and any person holds a 10
percent or greater beneficial interest in the publicly traded parent entity as of the last annual
federal Security and Exchange Commission (SEC) or foreign equivalent filing, ownership disclosure
can be met by providing links to the website(s) containing the last annual filing(s) with the federal
Securities and Exchange Commission (or foreign equivalent) that contain the name and address of each
person holding a 10% or greater beneficial interest in the publicly traded parent entity, along with the
relevant page numbers of the filing(s) that contain the information on each such person. Attach
additional sheets if more space is heeded.

Website (URL) containing the last annual SEC (or foreign equivalent) filing Page #’s

Please list the names and addresses of each stockholder, partner or member owning a 10 percent or
greater interest in any corresponding corporation, partnership and/or limited liability company (LLC) listed
in Part || other than for any publicly traded parent entities referenced above. The disclosure shall be
continued until names and addresses of every noncorporate stockholder, and individual partner, and
member exceeding the 10 percent ownership criteria established pursuant to N.J.S.A. 52:25-24.2 has
been listed. Attach additional sheets if more space is needed.

Stockholder/Partner/Member and Address
Corresponding Entity Listed in Part il

See Attached

Part IV Certification

|, being duly sworn upon my oath, hereby represent that the foregoing information and any attachments thereto to the best of
my knowledge are true and complete. | acknowledge: that | am authorized to execute this certification on behalf of the
bidder/proposer; that the Morris County Municipal Utilities Authority is relying on the information contained herein and
that | am under a continuing obligation from the date of this certification through the completion of any contracts with Morris
County Municipal Utilities Authority to notify the Morris County Municipal Utilities Authority in writing of any changes
to the information contained herein: that | am aware that it is a criminal offense to make a false statement or
misrepresentation in this certification, and if | do so, | am subject to criminal prosecution under the law and that it will
constitute a material breach of my agreement(s) with the, permitting the Morris County Municipal Utilities Authority to
declare any contract(s) resulting from this certification void and unenforceable.

Full Name (Print): | Anand yaluri, PE?PTOE Title: | President/CEO ‘

Signature: CE’E@A&JZ‘ N /,,_,. Date: { / - /‘Za 256 ‘

—
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Consulting & Municipal
ENGINEERS

ATTACHMENT TO STATEMENT OF OWNERSHIP
REGARDING CME ASSOCIATES (CONSULTING AND MUNICIPAL ENGINEERS, LLC)

CME Associates (Consulting and Municipal Engineers, LLC) is 99.9% owned by Trilon Water Holdings,
LLC. » Trilon Water Holdings, LLC is wholly owned by Trilon Group, LLC. < Trilon Group, LLC is
wholly owned by Trilon Intermediary, LLC. * Trilon Intermediary, LLC is wholly owned by Trilon Group
Holdings, LLC. * Trilon Group Holdings, LLC is 32.8% owned by Trilon Management Holdings, LLC

and 67.2% owned by Alpine Trilon Holdings, LLC.

Trilon Management Holdings, LLC (32.8%)
One California Street, Suite 2900
San Francisco, CA 94111

Alpine Trilon Holdings, LLC (67.2%)
One California Street, Suite 2900
San Francisco, CA 94111

1

Trilon Group Holdings, LLC (100%)
1200 17t Street, Suite 860

Denver, CO 80202

Trilon Intermediary, LLC (100%)
1200 17t Street, Suite 860

Denver, CO 80202

Trilon Group, LLC (100%)
1200 17t Street, Suite 860

Denver, CO 80202

Trilon Water Holdings, LLC (99.9%)
1200 17* Street, Suite 860

Denver, CO 80202

Consulting and Municipal Engineers, LLC
3141 Bordentown Avenue
Parlin, NJ 08859

No individual person, pursuant to the Statement of Ownership in accordance with the requirements of
N.J.S.A 52:25-24.2 as set forth in the Proposal Documents, owns a 10% or greater interest in Trilon
Management Holdings, LLC and Alpine Trilon Holdings, LLC.

CONSULTING AND MUNICIPAL ENGINEERS LLC

Barnegat o Berlin » Camden » Cape May Court House  East Brunswick  Howelt o Parlin




MORRIS COUNTY MUA
Non-Collusion Affidavit

STATE OF NEW JERSEY
MORRIS COUNTY MUNICIPAL UTILITIES AUTHORITY ss:

I certify that I am Anand Paluri, PE, PTOE

of the firm of CME Associates

the Respondent making this Proposal for the bid or proposal for the above named project, that I executed
the said proposal with full authority to do so; that said bidder has not, directly or indirectly entered into
any agreement, participated in any collusion or otherwise taken any action in restraint of free, competitive
bidding in connection with the above named project; and that all statements contained in said proposal
and this affidavit are true, correct, and made with full knowledge that the Morris County Municipal
Utilities Authority relies upon the truth of the statements contained in said Proposals and in the statements
contained in this affidavit in awarding the contract for the said project.

I further warrant that no person or selling agency has been employed or retained to solicit or secure such
contract upon an agreement or understandjng for a commission, percentage, brokerage, or contingent fee,

except bona fide employees or bona fide/fstablished £ommercial ppselling agencies.
Signature of Representative: /‘&ﬂﬁ- >

— ’ v v

+
Subscribed and sworn to before me this 1 h day of :_:E ém, ary ,20 o
Print Name of Affiant: Neelimo C hbuf_\ﬂ\('\f) %

o

Notary Public of Newos IQ roey

My commission expires__ O ! 05! 2028

NEELIMA CHOUDARY
Notary Public, State of New Jersey
Comm. # 50205547
My Commission Expires 01/05/2028
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MORRIS COUNTY MUA

Disclosure of Investment Activities in Iran

Pursuant to Public Law 2012, ¢. 25, any person or entity that submits a bid or proposal or otherwise proposes to enter into or
renew a contract must complete the certification below to attest, under penalty of perjury, that the person or entity, or one of the
person or entity’s parents, subsidiaries, or affiliates. is not identified on a list created and maintained by the Department of the
Treasury as a person or entily engaging in investment activities in Iran. If the Director finds a person or entity to be in violation
of the principles which are the subject of this law, s/he shall take action as may be appropriate and provided by law, rule or
contract, including but not limited to, imposing sanctions, seeking compliance, recovering damages, declaring the party in default
and seeking debarment or suspension of the person or entity.

I certify, pursuant to Public Law 2012, c. 25, that the person or entity listed for which I am authorized to bid/renew:

Bidder/Offeror; CME Associates

@ is not providing goods or services of $20,000,000 or more in the energy sector of Iran, including a person or entity that
provides oil or liquefied natural gas tankers, or products used to construct or maintain pipelines used to transport oil or
liquefied natural gas, for the energy sector of Iran; is not a financial institution that extends $20,000,000 or more in credit to
another person or entity, for 45 days or more, if that person or entity will use the credit to provide goods or services in the
energy sector in Iran.

In the event that a person or entity is unable to make the above certification because it or one of its parents, subsidiaries,
or affiliates has engaged in the above-referenced activities, a detailed, accurate and precise description of the activities
must be provided in part 2 below to the Division of Purchase under penalty of perjury. Failure to provide such will result
in the proposal being rendered as non-responsive and appropriate penaltics, fines and/or sanctions will be assessed as
provided by law.

PART 2: PLEASE PROVIDE FURTHER INFORMATION RELATED TO INVESTMENT ACTIVITIES IN IRAN
You must provide, accurate and precise description of the activities of the bidding person/entity, or one of its parents, subsidiaries
or affiliates, engaging in the investment activities in Iran outlined above by completing the boxes below.

Name: Relationship to Bidder/Offeror:

Description of Activities:

Duration of Engagement: Anticipated Cessation Date:

Bidder/Offeror Contact Name: Contact Phone Number:

Certification: I, being duly sworn upon my oath, hereby represent and state that the foregoing information and any attachments
thereto to the best of my knowledge are true and complete. 1 attest that 1 am authorized to execute this certification on behalf of
the above-referenced person or entity. I acknowledge that Town/ Township/ Borough/Government Agency is relying on the
information contained herein and thereby acknowledge that I am under a continuing obligation from the date of this certification
through the completion of any contracts with the MCMUA to notify the MCMUA in writing of any changes to the answers of
information contained herein. I acknowledge that I am aware that it is a criminal offense to make a false statement or
misrepresentation in this certification, and if I do so, I recognize that I am subject to criminal prosecution under the law and that
it will also constitute a material breach of my agreement(s) with Morris County Municipal Utilitjes Authority, New Jersey and
that the MCMUA at its option may declare any contract(s) resulting from this certification voig‘and unenfgreeable. (

P A

Anand Paluri, PE, PTOE

Full Name (Print): Signature:

e Y
Title: President/CEO Date: b / 7/ = 276-
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MORRIS COUNTY MUA
Certification of Non-Involvement in Prohibited Activities in Russia or Belarus

Pursuant to N.J.S.A. 52:32-60.1, et seq. and N.J.S.A.40A:11-2.2 (L. 2022, c. 3) any person or entity (hereinafter
“endor’) that seeks to enter into or renew a contract with a local contracting unit subject to the Local Public Contracts
Law for the provision of goods or services, or the purchase of bonds or other obligations, must complete the certification
below indicating whether or not the Vendor is identified on the Office of Foreign Assets Control (OFAC) Specially
Designated Nationals and Blocked Persons list, available here: https://sanctionssearch.ofac.treas.gov/. If the
Department of the Treasury finds that a Vendor has made a certification in violation of the law, it shall take any action as
may be appropriate and provided by law, rule or contract, including but not limited to, imposing sanctions, seeking
compliance, recovering damages, declaring the party in default and seeking debarment or suspension of the party.

I, the undersigned, certify that | have read the definition of “Vendor” below, and have reviewed the Office of Foreign
Assets Control (OFAC) Specially Designated Nationals and Blocked Persons list, and having done so certify

(Check the Appropriate Box)

A That the Vendor is not identified on the OFAC Specially Designated Nationals and Blocked Persons list on
@ " account of activity related to Russia and/or Belarus.

OR

B That | am unable to certify as to “A” above, because the Vendor is identified on the OFAC Specially
O " Designated Nationals and Blocked Persons list on account of activity related to Russia and/or Belarus.

OR

That | am unable to certify as to “A” above, because the Vendor is identified on the OFAC Specially
O c Desianated Nationals and Blocked Persons list. However, the Vendor is engaged in activity related to Russia
- and/or Belarus consistent with federal law, regulation, license or exemption. A detailed description of how

the Vendor's activity related to Russia and/or Belarus is consistent with federal law is set forth below.

o

(Attach Additional Sheets If Necessary.)

f/?/?@%

A4

Sighdture of Venddr's Authorized Representative Date

Anand Paluri, PE, PTOE - President/CEO 22-3484435

Print Name and Title of Vendor's Authorized Representative Vendor's FEIN

CME Associates 732-727-8000

Vendor's Name Vendor's Phone Number
3141 Bordentown Avenue 732-727-3989

Vendor's Address (Street Address) Vendor's Fax Number
Parlin, NJ 08859 apaluri(@cmeusal.com
Vendor's Address (City/State/Zip Code) Vendor's Email Address

i Viendor means: (1) A natural person, corporation, company, limited partnership, limited liability partnership, limited liability company,
business association, sole proprietorship, joint venture, partnership, society, trust, or any other nongovernmental entity, organization, or
group; (2) Any governmental entity or instrumentality of a government, including a multilateral development institution, as defined in Section
1701(c)(3) of the International Financial Institutions Act, 22 U.S.C. 262r(c)(3); or (3) Any parent, successor, subunit, direct or indirect
subsidiary, or any entity under common ownership or control with, agy entity described in paragraph (1) or (2).

NJ Rev. 1.22.2024



MORRIS COUNTY MUA
Affidavit of Non-Debarred Status

STATE OF NEW JERSEY )
) SS:
COUNTY OF MORRIS )

1, Anand Paluri, PE, PTOE of the City/Town of
Monroe , in the County of Middlesex
and the State of __ New Jersey , of full age, being duly sworn according to law on my
oath depose and say that:
1am Anand Paluri, PE, PTOE ,a President/CEQ
(Name) (Title, Position, etc.)
of CME Associates , the Bidder

(Name of Firm, Company or Corporation)

making the Bid for the Morris County Municipal Utilities Authority (MCMUA) and that I executed the said
Bid with full authority so to do; that said Bidder at the time of making this Bid is not included on the State
of New Jersey, State Treasurer’s List of Debarred, Suspended and Disqualified Bidders and Department of
Labor’s Workplace Accountability in Labor List ; and all statements contained in said Bid and in this
affidavit are true and correct and made with the full knowledge that the Morris County Municipal Utilities
Authority relies upon the truth of the statements contained in said Bid and in the Statements contained in
this affidavit in awarding Contract for said project.

The undersigned further warrants that should the name of the firm, company or corporation
making this Bid appear on the State Treasurer’s List of Debarred, Suspended and Disqualified
Bidders and Department of Labor’s Workplace Accountability in Labor List at any time prior to,
and during the life of the Contract, including the Guarantee Period, that the Morris County
Municipal Utilities Authority (MCMUA) shall be immediately so notified by the signatory to this
Eligibility Affidavit.

The undersigned understands that the firm, company or corporation making the Bid as a
CONTRACTOR is subject to debarment, suspension and/or disqualification in contracting with the
State of New Jersey and the Department of Environmental Protection if the CONTRACTOR,
pursuant to NJAC 7:1-5.2, commits any of the acts jzteed thergin, and as ,tfeiermined according to
applicable law and regulation. ' S, 4 :

_f..-./" (:\. )
F:S_”ignature of Bidder)
Anand Paluri, PE, PTOE - President/CEO

(Seal if Corporation) (Printed or Typed Name & Title of Bidder)
3141 Bordentown Avenue, Parlin, NJ 08859

(Address of Bidder)

=3 <,
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MORRIS COUNTY MUA

Affirmative Action Compliance Notice

EXHIBIT A
GOODS, GENERAL SERVICES, AND PROFESSIONAL SERVICES CONTRACTS

This form is a summary of the successful vendor’s requirement to comply with the requirements of
N.J.S.A. 10:5-31 and NJA.C. 17:27.

The respondent shall submit to the public agency, one of the following three documents as forms of
evidence:

1. Letter of Federal Affirmative Action Plan Approval
2. Certificate of Employee Information Report
3. A photocopy of an Employee Information Report (AA302) provided by the Division and

distributed to the public agency to be completed by the vendor in accordance with N.J.A.C.
17:27-4.

The vendor must submit the copies of the AA302 Report to the Division of Contract Compliance and
Equal Employment Opportunity in Public Contracts (Division). The Public Agency copy is submitted to
the public agency, and the vendor copy is retained by the vendor.

The undersigned vendor further understands that his/her proposal shall be rejected as non-responsive if
said vendor fails to comply with the requirements of N.J.S.A. 10:5-31 et seq. and N.J.A.C. 17:27.

Business Name: CME Associates

Representative’s Name (print): Anand )E‘aluri, PE, PTOE - President/CEO

Date:




MORRIS COUNTY MUA
Mandatory EEO Language

EXHIBIT A
MANDATORY EQUAL EMPLOYMENT OPPORTUNITY LANGUAGE
N.J.S.A. 10:5-31 et seq. (P.L.1975, ¢.127)
N.J.A.C. 17:27 et seq.
GOODS, GENERAL SERVICES, AND PROFESSIONAL SERVICES CONTRACTS

During the performance of this contract, the contractor agrees as follows:

The contractor or subcontractor, where applicable, will not discriminate against any employee or
applicant for employment because of age, race, creed, color, national origin, ancestry, marital status,
affectional or sexual orientation, gender identity or expression, disability, nationality or sex. Except with
respect to affectional or sexual orientation and gender identity or expression, the contractor will ensure
that equal employment opportunity is afforded to such applicants in recruitment and employment, and
that employees are treated during employment, without regard to their age, race, creed, color, national
origin, ancestry, marital status, affectional or sexual orientation, gender identity or expression, disability,
nationality or sex.

Such equal employment opportunity shall include, but not be limited to the following: employment,
upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination;
rates of pay or other forms of compensation; and selection for training, including apprenticeship.

The contractor agrees to post in conspicuous places, available to employees and applicants for
employment, notices to be provided by the Public Agency Compliance Officer setting forth provisions of
this nondiscrimination clause.

The contractor or subcontractor, where applicable will, in all solicitations or advertisements for
employees placed by or on behalf of the contractor, state that all qualified applicants will receive
consideration for employment without regard to age, race, creed, color, national origin, ancestry, marital
status, affectional or sexual orientation, gender identity or expression, disability, nationality or sex.

The contractor or subcontractor will send to each labor union, with which it has a collective bargaining
agreement, a notice, to be provided by the agency contracting officer, advising the labor union of the
contractor's commitments under this chapter and shall post copies of the notice in conspicuous places
available to employees and applicants for employment.

The contractor or subcontractor, where applicable, agrees to comply with any regulations promulgated
by the Treasurer pursuant to N.J.S.A. 10:5-31 et seq., as amended and supplemented from time to time
and the Americans with Disabilities Act.

The contractor or subcontractor agrees to make good faith efforts to meet targeted county employment
goals established in accordance with N.J.A.C. 17:27-5.2.

The contractor or subcontractor agrees to inform in writing its appropriate recruitment agencies including,
but not limited to, employment agencies, placement bureaus, colleges, universities, and labor unions, that
it does not discriminate on the basis of age, race, creed, color, national origin, ancestry, marital status,
affectional or sexual orientation, gender identity or expression, disability, nationality or sex, and that it



MORRIS COUNTY MUA
Mandatory EEO Language

will discontinue the use of any recruitment agency which engages in direct or indirect discriminatory
practices.

The contractor or subcontractor agrees to revise any of its testing procedures, if necessary, to assure that
all personnel testing conforms with the principles of job related testing, as established by the statutes and
court decisions of the State of New Jersey and as established by applicable Federal law and applicable
Federal court decisions.

In conforming with the targeted employment goals, the contractor or subcontractor agrees to review all
procedures relating to transfer, upgrading, downgrading and layoff to ensure that all such actions are
taken without regard to age, race, creed, color, national origin, ancestry, marital status, affectional or
sexual orientation, gender identity or expression, disability, nationality or sex, consistent with the statutes
and court decisions of the State of New Jersey, and applicable Federal law and applicable Federal court
decisions. The contractor shall submit to the public agency, after notification of award but prior to
execution of a goods and services contract, one of the following three documents:

Letter of Federal Affirmative Action Plan Approval;
Certificate of Employee Information Report; or
Employee Information Report Form AA-302 (electronically provided by the Division

and distributed to the public agency through the Division’s website at: http://
www.state.nj.us/treasury/contract compliance.

The contractor and its subcontractors shall furnish such reports or other documents to the Division of
Purchase & Property, CCAU, EEO Monitoring Program as may be requested by the office from time to
time in order to carry out the purposes of these regulations, and public agencies shall furnish such
information as may be requested by the Division of Purchase & Property, CCAU, EEO Monitoring
Program for conducting a compliance investigation pursuant to N.J.A.C. 17:27-1.1 et seq

Business Name: CME Associates

Representative’s Name (print): Anand Pe‘lluri, PE, PTOE - President/CEO

/ s

Date: 1/7/%26



MORRIS COUNTY MUA
Americans with Disabilities Act of 1990

The CONTRACTOR and the OWNER do hereby agree that the provisions of Title 11 of the Americans
With Disabilities Act of 1990 (the "ACT™) (42 U.S.C. $12101 et seq.), which prohibits discrimination on
the basis of disability by public entities in all services, programs, and activities provided or made
available by public entities, and the rules and regulations promulgated pursuant thereunto, are made a part
of this contract. In providing any act benefit, or service on behalf of the OWNER pursuant to this
contract, the CONTRACTOR agrees that the performance shall be in strict compliance with the Act. In
the event that the Contractor, its agents, servants, employees, or subcontractors violate or are alleged to
have violated the Act during the performance of this contract, the CONTRACTOR shall defend the
OWNER in any action or administrative proceeding commenced pursuant to this Act. The Contractor
shall indemnify, protect, and save harmless the OWNER, its agents, servants, and employees from and
against any and all suits, claims, losses, demands, or damages, of whatever kind or nature arising out of or
claimed to arise out of the alleged violation. The CONTRACTOR shall, at its own expense, appeatr,
defend, and pay any and all charges for legal services and any and all costs and other expenses arising
from such action or administrative proceeding or incurred in connection therewith. In any and all
complaints brought pursuant to the OWNER grievance procedure, the CONTRACTOR agrees to abide by
any decision of the OWNER which is rendered pursuant to said grievance procedure. If any action or
administrative proceeding results in an award of damages against the OWNER or if the OWNER must
any expense to cure a violation of the ADA which has been brought pursuant to its grievance procedure,
the CONTRACTOR shall satisfy and discharge the same at its OWN expense.

The OWNER shall, as soon as practicable after a claim has been made against it, give written
notice thereof to the CONTRACTOR along with frill and complete particulars of the claim. if any
action or administrative proceedings is brought against the OWNER or any of its agents, servants,
and employees, the OWNER shall expeditiously forward or have forwarded to the
CONTRACTOR every demand, complaint, notice, summons, pleading, or other process received
by the OWNER or its representatives.

It is expressly agreed and understood that any approval by the OWNER of the services provided
by the CONTRACTOR pursuant to this contract will not relieve the CONTRACTOR of the
obligation to comply with the Act and to defend, indemnify, protect, and save harmless the
OWNER pursuant to this paragraph.

It is further agreed and understood that the OWNER assumes no obligation to indemnify or save
harmless the CONTRACTOR, its agents, servants, employees and subcontractors for any claim
which may arise out of their performance of this Agreement. Furthermore, the CONTRACTOR
expressly understands and agrees that the provisions of this indemnification clause shall in no
way limit the CONTRACTOR'S obligations assumed in this Agreement, nor shall they be
construed to relieve the CONTRACTOR from any liability, nor preclude the OWNER from
taking any other actions available to it under any other provisions of the Agreement or otherwise
at law.

14



MORRIS COUNTY MUA
Americans with Disabilities Act of 1990

Furthermore, the contractor expressly understands and agrees that the provisions of this indemnification
clause shall in no way limit the contractor’s obligations assumed in this Agreement, nor shall they be
construed to relieve the contractor from any liability, nor preclude the owner from taking any other
actions available to it under any other provisions of the Agreement or otherwise at law.

Business Name (Print): CME Associates

Representative’s Name (Print): Anand Paluri, PE, PTOE

Representative’s Title: President/ CEO/ . /

Representative’s Signature:

Phone: 732-727-8000 Date: J / 7/ 2l
F AR 4
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MORRIS COUNTY MUA

New Jersey Anti-Discrimination

Pursuant to N.J.S.A. 10:2-1:

a. In the hiring of persons for the performance of work under this contract or any
subcontract hereunder, or for the procurement, manufacture, assembling or furnishing of
any such materials, equipment, supplies or services to be acquired under this contract, no
contractor, nor any person acting on behalf of such contractor or subcontractor, shall, by
reason of race, creed, color, national origin, ancestry, marital status, gender identity or
expression, affectional or sexual orientation or sex, discriminate against any person who
is qualified and available to perform the work to which the employment relates;

b. No contractor, subcontractor, nor any person on his behalf shall, in any manner,
discriminate against or intimidate any employee engaged in the performance of work
under this contract or any subcontract hereunder, or engaged in the procurement,
manufacture, assembling or furnishing of any such materials, equipment, supplies or
services to be acquired under such contract, on account of race, creed, color, national
origin, ancestry, marital status, gender identity or expression, affectional or sexual
orientation or sex;

c. There may be deducted from the amount payable to the contractor by the contracting
public agency, under this contract, a penalty of $ 50.00 for each person for each calendar
day during which such person is discriminated against or intimidated in violation of the
provisions of the contract; and '

d. This contract may be canceled or terminated by the contracting public agency, and all
money due or to become due hereunder may be forfeited, for any violation of this section
of the contract occurring after notice to the contractor from the contracting public agency
of any prior violation of this section of the contract.

Business Name (Print): CME Associates

Representative’s Name (Print): Anand Paluri, PE, PTOE

Representative’s Title: President/CEO, 77
Representative’s Signature: W‘”’\
= ¥
Phone: 732-727-8000 Date: // 7/ 2026
/ 7
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MORRIS COUNTY MUA

Pay to Play Advisc;y_

PAY TO PLAY ADVISORY
Disclosure Requirement
(N.J.S.A. 19:44A - 20.27)

Any business entity that has received $50,000 or more in contracts from government entities in a calendar
year will be required to file an annual disclosure report with ELEC.

The report will include certain contributions and contract information for the
current calendar year.

At a minimum, a list of all business entities that file an annual disclosure report will be listed on ELEC’s
website at www.elec.state.nj.us.

If you have any questions please contact ELEC at:
1-888-313-ELEC (toll free in NJ) or
609-292-8700

An analyst from ELEC’s Special Programs Section will assist you.

Initials # -~

21
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i | '_T i \J\ 2
ram WU =E __ Request for Taxpayer aive form tothe
(Rev. March 2024) Identification Number and Certification requeeter. Do not
I"“’"‘}mfs;"’”m“” Go to www.irs.gov/FormW for Instructions and the latest information. send to the IRS.

Before you begin. For guidance relaied fo the purpose of Form W-8, see Purpose of Form, below.

enttity’s name on line 2.)
Consulting & Municipal Engineers, LLC

"1 Namoe of entity/individual. An entry is required. {For a sole proprietor or disregarded entity, enter the owner's name on line 1, and enter the business/disregarded

2 Business name/disregarded entity name, if different from above.

Print or type.
Specific instructions on page 3.

CME Associates
2n GheckﬂmappmmiﬂebnxfwhdemlmxchssiﬁcaﬁmofﬂwmﬁtynndwuudwmsenmlseneenédonlhetCheck 4 Exempti
only one of the following eeven boxes. certain mdﬁwmpmdwlém
[ indwidualeole propristor ~ {_] Coorporation [} & corporation  [[] Parinership 3 Trustrestate 0@ instructions on page 9
[#] " LLC. Enter the tax classification (C = C corporation, S = & corporetion, P = Parinership) . . . . Exempt payes code §f any)
NmCheck?fe'LL&“cmabove‘smd.lnﬂnmtyspwe,mﬁmappmmimewdatc.s,or&f:rﬂ!'?mx —————
clessification of the , unjess it s a disregarded entity. A disregarded ertity should instead ¢ appropriste | Exermptio, Foreign
box for the tax claseification of its owner. oom;mm\mm“
[ Other (geeinstructions) code {if any)
abHonﬁneSamuhdwd%uﬁb’orﬂwm,“am'uﬂmm?#kmm.
and you are providing this form to a partnership, trust, or estate In which you have an ownership interest, check (Aoplies to accounts maintained
this box if you have any forelgn periners, owners, of beneficieries. Seenetructions . . . . . - - . . [] Outside the United States)

8§ Address inumber, strest, and apt. or sulte no.). See instructions.
3141 Bordeniown Avenue

See

Requester’s iame and addrezs (pptionalj

8 City, state, and ZIP code
Parlin, New Jersey 0BB59

7 List account numberis) heve foptional

EMeryowﬂNmmaapwnpmboxTheﬂNprmﬁdedmustmmmenaMQWmmw1toavoid
mmMm.Faindwduﬂs,lh&lsgensmyyowsochlsscumynwnber(ssm.um,mra

reddﬂdhn,sohmopﬁetm,a‘d&mgaﬂedmﬁty.mﬂnmmmsfowmum.Forother = .
-entities, it s your employer identification number {EIN), If you do not have a number, see How lo geta or

TIN, later.

Note: If the account is in more than one name, ses the Instructions for fine 1. See also What Name and

mmroemmmmmrgmmmnmmm.

C

pena ofpmﬁny,lwﬁfythat:

1. The number shown on this form is my correc taxpayer identification number {or | am walting for a number to be issued to me); and
2.Ia_mnotsubjecttobﬂmwiﬁhoﬁngbeoau’se(a)Iamexmtﬁmnbmkupwﬂmhowhg.mb)lhawnotbeennoﬁﬂedbymmw
Service JRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (¢) the IRS has notified me that | am

no longer subject to backup withholding; and
3.1ama U.S. citizen or other U.S. person {defined below); and

4. The FATCA code{s) entered on this form (if any) indicating that | am exempt from FATCA reporting is correct.

Certification instructions. You must cross out flem 2 above if you have been notified by the IRS that you ere currently subjsct to backup withholding
because you have falled to report all intérest and dividends on your tax retum. For real estate transactions, ltam 2 does not apply. For mortgage interest paid,
acquisttion or abandenment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and, generally, payments 3
otherﬂ\anlmersstanddivldends.youu'enmrequhdmalgnmeoam{m,bmwunmstpmvmywrcmectmSeelhehstmcﬂons'foer 1i, lator.

e If@/ze

Section references are to the Internal Revenue Code unless otherwise
noted.

Future developments. For the latest information about developments
related to Form W-8 and its instructions, such es legislation enacted
after they were published, go to wiww.irs.gov/Formo.

What's New

Line 3a has been modified to clarify how a disregarded eniity completes
this line. An LLC that is a disregarded entity shouid check the
appropriate box for the {ax classification of its owner. Otherwise, it
should check the "LLC" box and entar its appropriate tax classificafion.

New line 3b has been added to this form. A flow-throug entity
required to complete this line to mmeumnmdm;mﬁ
foreign partners, owners, of beneficiaries when it provides the Form W-8
to ancther fiow-through entity in which it has an ownership interest. This
change is intended to provide a fiow-through entity with information
regarding the status of its indirect foreign periners, owners, or
beneficiaries, so that it can satisfy any applicable reporting
requirements. For example, & parinership that has any ingirect foreign
pariners may be required to complete Schedulss K-2 and K-3. See the
Partnership Instructions for Schedulss K-2 and K-3 {Form 1085),

Purpose of Form
An individual or entity {Form W-9 requester} who is required to fil
information return with the IRS is giving you tlisfor:neqbecsuse ﬂ'::;n

Cat. No. 10281X

Form W-8 Rev. 3-2024)



STATE OF NEW JERSEY

BUSINESS REGISTRATION CERTIFICATE

CONSULTING AND MUNICIPAL ENGINEERS LLC

Taxpayer Name:

Trade Name:

Address: 1460 ROUTE 9 SOUTH
HOWELL, NI 07731

Certificate Number: 2786089

Effective Date: Qctober 31, 2022

Date of Issuance: January 03, 2023

For Office Use Only:

290230103100839074




Page 1 of 2

DATE (MM/DD/YYYY)

N
AICORD CERTIFICATE OF LIABILITY INSURANCE 12/30/2025

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER
willis Towers Watson Insurance Services West, Inc.

c/o 26 Century Blvd
P.0. Box 305191
Nashville, TN 372305191 USA

CONTACT wrw Certificate Center

INSURED
Consulting and Municipal Engineers LLC (CME Associlates)

1460 Route 9 S
Howell, NJ 07731

(e o, Exty: 1-877-945-7378 [ FBE joj; 1-888-467-2378
E#D‘glés& certificates@wtweco.com B
- INSURER(S) AFFORDING COVERAGE | NAIC #
INSURER A: National Union Fire Insurance Company of P 19445
INSURER B : 2llied World Insurance Company B 22730
INSURER ¢ : AIU Insurance Company N 19399
INSURER D : Lexington Insurance Company 19437
INSURERE : Allied World Surplus Lines Insurance Compa 24319
INSURER F :

COVERAGES CERTIFICATE NUMBER: W43357631

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERICD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,

EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDL SUBR| POLICY EFF | POLICYEXP |
LTR | TYPE OF INSURANCE INSD | WVD | POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
! x COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $ 2,000,000
B DAMAGE TO RENTED
CLAIMS-MADE OCCUR  PREMISES (Ea occurrence] | § 2,000,000
A MED EXP (Any one person) $ 10,000
— v | v of
| 042670158 12/31/2025(12/31/2026 | pereoNAL & ADY INJURY |$ 2,000,000
| GEN'L AGGREGATE LIMIT APPLIES PER: | GENERAL AGGREGATE [ 4,000,000
X | roLicy D TES D LOC ‘ ‘ PRODUCTS - COMP/OP AGG | § 4,000,000
| OTHER: : §
| AUTOMOBILE LIABILITY ‘ ‘ | CE(gl\gE‘l:ri\ldiEnSINGLE LIMIT 5 5,000,000
3 | ANY AUTO BODILY INJURY (Per person) | §
a OWNED SCHEDULED Y | ¥ — - -
AUTOSONLY | | AUTOS | 042670159 12/31/2025|12/31/2026 :ED”_Y“\]JURY (Per accident) | $ B
HIRED NON-OWNED I"PROPERTY DAMAGE 5
AUTOS ONLY | AUTOS ONLY |_(Per accident} |
! ! | 3
| X | UMBRELLALIAB X OCCUR EACH OCCURRENCE $ 5,000,000
_ EXCESS LIAB CLAIMS-MADE | 0314-9729 12/31/2025|12/31/2026 | AaoREGATE § 5,000,000
| | pep | X ReTenTiong 10,000 | $
WORKERS COMPENSATION TS¢ | PER OTH-
AND EMPLOYERS' LIABILITY YIN ; X | starure LER
C | ANYPROPRIETOR/PARTNER/EXECUTIVE - | E.L. EACH ACCIDENT s 1,000,000
OFFICER/MEMBEREXCLUDED? m N/A 042670162 12/31/2025|12/31/2026 |
(Mandatory in NH) | £.L. DISEASE - EAEMPLOYEE| $ 1,000,000
If yes, describe under [ T 1,000,000
DESCRIPTION OF OPERATIONS below | E.L. DISEASE - POLICY LIMIT | $ 000,
D |Excess Liability 012147867 |12/31/2025 12/31/2026 Each Occurrence $5,000,000
excess of 185,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

The Certificate Holder included as an Additional Insured as respects to General Liability and Auto Liability. The
General Liability and Auto Liability shall be Primary and Non-Contributory with any other insurance in force for or
which may be purchased by The Certificate Holder. Waiver of Subrogation applies in favor of The Certificate Holder
with respects to General Liability, Auto Liability, and Workers Comp, as permitted by law.

SEE ATTACHED

CERTIFICATE HOLDER

CANCELLATION

Evidence of Imsurance

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

e P
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